Plaintiffs' Exhibit 2 (Part 4 of 5)

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 Right Filed 12/16/2005 Page 2 of 50

* = Min. Charge

Insured:

BORDEN

Page

26

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Waste Applied

| | Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|---|-----------|--------------------------------|-----------------|-------------|-------------|--|
| | Remove | UNDERLAYMENT, 3/4" | 52.29 SFF | 0.49 | 25.62 | |
| | Replace | UNDERLAYMENT3/4" | 52.29 SFF | 1.87 | 98.90 | |
| | Remove | WIRING, RESIDENCE | 52.29 SF | 0.10 | 5.23 | |
| | Replace | WIRING, RESIDENCE | 52.29 EA | 2.75 | 143.80 | |
| | Remove | RECEPTACLE, DUPLEX/SWITCH | 3.00 EA | 4.32 | 12.96 | |
| | Replace | RECEPTACLE, DUPLEX/SWITCH | 3.00 EA | 22.00 | 66.00 | |
| | Remove | RECEPTACLE, G.F.I. | 2.00 EA | 4.32 | 8.64 | |
| | Replace | RECEPTACLE, G.F.I. | 2.00 EA | 50.25 | 100.50 | |
| | Remove | EXHAUST FAN WITH LIGHT VENT) | 1.00 EA | 12.32 | 12.32 | |
| | Replace | EXHAUST FAN WITH LIGHT VENT) | 1.00 EA | 201.65 | 201.65 | |
| | Replace | FIXTURE,INCNDSCENT,RECESS | 2.00 EA | 108.00 | 216.00 | |
| | Remove | FLEX STL DUCT W/VNYL CT 4" | 1.00 LF | 0.52 | 0.52 | |
| | Replace | FLEX STL DUCT W/VNYL CT 4" | 1.00 LF | 2.84 | 3.14 | |
| | Remove | VANITY, 36" MAHOGONY | 1.00 EA | 12.15 | 12.15 | |
| | Replace | VANITY, 36" MAHOGONY | 1.00 EA | 576.00 | 576.00 | |
| | Paint | VANITY, 36" MAHOGONY | 1.00 LF | 24.51 | 24.51 | |
| | Replace | CORIAN TOP | 1.00 EA | 400.00 | 400.00 | |
| | Replace | FAUCET, BATH, EX | 1.00 EA | 141.79 | 141.79 | |
| | Replace | WATER CLOSET, 2 PIECE, EX | 1.00 EA | 228.28 | 228.28 | |
| | Replace | TOILET SEAT | 1.00 EA | 56.93 | 56.93 | |
| _ | Replace | MEDICINE CABINET | 1.00 EA | 186.00 | 186.00 | |
| | Replace | ACCESSORY, BATHROOM, GD | 1.00 EA | 21.81 | 21.81 | |
| | Remove | BATH TUB, FIBERGLASS | 1.00 EA | 45,18 | 45.18 | |
| | Replace | BATH TUB, FIBERGLASS | 1.00 EA | 598.00 | 598.00 | |
| | Remove | FAUCET&SHOWERHEAD, 2 VALVI | 1.00 EA | 24.56 | 24.56 | |
| | Replace | FAUCET&SHOWERHEAD, 2 VALVI | 1.00 EA | 266.00 | 266.00 | |
| | Remove | SHOWER CURTAIN ROD,1"T,5"L | 1.00 EA | 6.78 | 6.78 | |
| | Replace | SHOWER CURTAIN ROD,1"T,5"L | 1.00 EA | 44.28 | 44.28 | |
| | Special | ROUGH IN 3 FIXTURES | 1.00 EA | 1,003.40 | 1,003.40 | |
| | Remove | SHELF, 1" x 10" | 18.00 LFW | 0.90 | 16.20 | |
| | Replace | SHELF, 1" x 10" | 18.00 LFW | 6.54 | 119.74 | |
| | Paint | SHELF, 1" x 10" | 18.00 LFW | 1.37 | 24.66 | |
| | Remove | MIRROR WALL, PLATE GLASS, 1/3" | 12.00 SF | 1.64 | 19.68 | |
| | Replace | MIRROR WALL, PLATE GLASS, 1/4" | 12.00 SF | 4.91 | 58.92 | |
| | | | | | | |

| GUEST SUITE | | | | X = 3.00 SFC = 3 SFR = 1.002.05 | 59.17 SFW = Perimeter = 78.40 |
|--|----------------------|-------------------------------|----------------|------------------------------------|----------------------------------|
| I OPENED WALLS IN ROOM A WALLS AND OUTLETS SHOW FLOOR BELOW IS DAMAGED | BOVE ANI NG SIGNS | O FOUND HEAVY OF SMOKE PEN | SOOT IN WALLS. | · | Telancier - 70.40 |

| Remove | JOIST, FLOOR BAKING SODA SPRA | 359.17 LFF | 0.92 | 330.44 |
|---------|-------------------------------|------------|------|--------|
| Remove | WALL STUD, 2"x4" COMPLETE CLF | 642.88 SFW | 0.12 | 77.15 |
| Special | CLEAN & SEAL FRAMING CEILING | 718.34 SFL | 0.32 | 229.87 |
| Special | CLEAN & SEAL FRAMING WALL | 326.17 SFL | 0.32 | 104.37 |
| Remove | DRYWALL CEIL | 359.17 SFC | 0.52 | 186.77 |
| Replace | DRYWALL CEIL | 359.17 SFC | 1.30 | 477,77 |
| | | | | |

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 Filed 12/16/2005 PA123 Page 3 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Remove

Replace

Remove

FLUOR. FIXTURE, RECESS, 4x2

FLUOR. FIXTURE, RECESS, 4x2

EXHAUST FAN

Page

27

| Waste Applied | | | | 1 450 |
|---------------|------------------------------|-----------------|-------------|-------------|
| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost |
| Paint | CEILING, 2 COATS + PRIME | 359.17 SFC | 0,59 | 211.91 |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 359.17 SFC | 0.20 | 71.83 |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 359.17 SFC | 1.07 | 384.31 |
| Remove | DRYWALL WALL | 642.88 SFW | 0.30 | 192.86 |
| Replace | DRYWALL WALL | 642.88 SFW | 1.22 | 804.96 |
| Paint | DRYWALL WALL | 642.88 SFW | 0,58 | 372.87 |
| Remove | WALLPAPER BORDER | 78.40 LFW | 0.34 | 26.66 |
| Replace | WALLPAPER BORDER | 78.40 LFW | 1.34 | 108.82 |
| Remove | BATT INSULATION - WALL R19 | 321.00 SFW | 0.19 | 60.99 |
| Replace | BATT INSULATION - WALL R19 | 321.00 SFW | 0.82 | 263.22 |
| Remove | BASE, COLONIAL 6" | 78.40 LFW | 0.25 | 19.60 |
| Replace | BASE, COLONIAL 6" | 78.40 LFW | 4.79 | 388.64 |
| Paint | BASE, COLONIAL 6" | 78.40 LFW | 0.66 | 51.74 |
| Remove | BASE, CARPET 4" | 78.40 LFW | 0.25 | 19.60 |
| Replace | BASE, CARPET 4" | 78.40 LFW | 3.55 | 280.28 |
| Remove | DOOR TRIM SET, CUSTOM | 3.00 EA | 9.32 | 27.96 |
| Replace | DOOR TRIM SET, CUSTOM | 3.00 EA | 80.79 | 245.61 |
| Paint | DOOR TRIM SET, CUSTOM | 3.00 EA | 22.14 | 66.42 |
| Rem/Reset | DOOR, INT, PH, 36 HANDICAPP | 3.00 EA | 60.36 | 181.08 |
| Clean | DOOR, | 3.00 EA | 5.24 | 15.72 |
| Paint | DOOR ' | 3.00 EA | 35,16 | 105.48 |
| Rem/Reset | DOOR ACCESSORIES | 3.00 EA | 34.00 | 102.00 |
| Remove | WINDOW TRIM SET, CUSTOM | 2.00 EA | 10.72 | 21.44 |
| Replace | WINDOW TRIM SET, CUSTOM | . 2.00 EA | 81.04 | 163.42 |
| Paint | WINDOW TRIM SET, CUSTOM | 2.00 EA | 2.50 | 5.00 |
| Remove | CASEMENT ANDERSON VYN/WOO | | 21.69 | 43.38 |
| Replace | CASEMENT ANDERSON VYN/WOO | 2.00 EA | 695.00 | 1,390.00 |
| Paint | WINDOW, CASEMENT, LG | 2.00 EA | 37.66 | 75.32 |
| Remove | CARPET & PAD, EXCELLENT (SY) | 39.91 SYF | 2.07 | 82.61 |
| Replace | CARPET & PAD, EXCELLENT (SY) | 39.91 SYF | 33.55 | 1,579.02 |
| Rem/Reset | CARPETWASTE FACTOR | 39.91 SYF | 2.80 | 111.75 |
| Special | SAND & FINISH DAMAGED FLOOR | 359.17 SFF | 1.56 | 560.31 |
| Remove | WIRING, RESIDENCE | 359.17 SF | 0.10 | 35.92 |
| Replace | WIRING, RESIDENCE | 359.17 EA | 2.75 | 987.72 |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 9.00 EA | 4.32 | 38.88 |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 9.00 EA | 22.00 | 198.00 |
| Remove | RECEPTACLE, G.F.I. | 3.00 EA | 4.32 | 12.96 |
| Replace | RECEPTACLE, G.F.I. | 3.00 EA | 50.25 | 150.75 |
| Remove | OUTLET, TELEPHONE/CABLE | 5.00 EA | 4.32 | 21.60 |
| Replace | OUTLET, TELEPHONE/CABLE | 5.00 EA | 20.35 | 101.75 |
| Remove | THERMOSTAT, EXCELLENT | 1.00 EA | 8.47 | 8.47 |
| Replace | THERMOSTAT, EXCELLENT | 1.00 EA | 86.04 | 86.04 |
| Replace | REGISTER, HEAT, 12" X 5" | 2.00 EA | 22.59 | 45.18 |
| Paint | REGISTER, HEAT, 12" X 5" | 2.00 EA | 3.55 | 7.10 |
| Special | DRAPERIES, REMOVE | 2.00 EA | 31.49 | 62,98 |
| Special | DRAPERIES, REPLACE | 2.00 EA | 135.00 | 270.00 |
| D | ELIOD ENTINE DECESO 4 6 | | | 270.00 |

1.00 EA

1.00 EA

1.00 EA

8.95

9.21

148.44

8.95

9.21

148.44

Case 1:04-cv-00175-SJM Document 24-5 Filed 12/16/2005 Page 4 of 50

Building Repair Estimate

Claim Number:

PA123

* = Min. Charge

Insured:

BORDEN

>= Exempt from Overhead, Profit or Taxes

Page

28

~= Waste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|-----------|---------------------------------------|-----------------|-------------|-------------|--|
| | VINTIALIOT EAN | 1.00 EA | 75.00 | 75.00 | |
| Replace | EXHAUST FAN | 1.00 EA | 9.35 | 9.35 | |
| Remove | SMOKE DETECTOR | | | 54.53 | |
| Replace | SMOKE DETECTOR | 1.00 EA | 54.53 | * · · · · | |
| Remove | CABINET, BASE, EXCELLENT | 12.00 LFW | 8.47 | 101.64 | |
| Replace | CABINET, BASE, EXCELLENT | 12.00 LFW | 157.71 | 1,892.52 | |
| • | | 7.00 LFW | 6.86 | 48.02 | |
| Remove | CABINET, WALL, EXCELLENT | 7.00 LFW | 154.72 | 1,083.04 | |
| Replace | CABINET, WALL, EXCELLENT | | | 37.17 | |
| Remove | COUNTER TOP, 25", JOB BUILT | 12.60 LFW | 2.95 | | |
| Replace | COUNTER TOP,25", JOB BUILT | 12.60 LFW | 33.00 | 421.22 | |
| Rem/Reset | SINK, KITCH, PE, SGL BWL | 1.00 EA | 81.33 | 81.33 | |
| • | · · · · · · · · · · · · · · · · · · · | 1.00 EA | 8.55 | 8.55 | |
| Clean | SINK, KITCH, PE, SGL BWL | | 53.84 | 53.84 | |
| Rem/Reset | | | == • = · | 2.64 | |
| Clean | FAUCET, KITCH, 1 VLV W/SPRAY. | 1.00 EA | 2.64 | 2.04 | |

| ВАТН | ROOM | 7.00 X 7.20 X SFLW= 57.40 | 8.20 SFSW= | - | 4.00 X 4.80 SFR = 381.20 | SFC = 69.60 Perimeter = 38.00 | SFW = 311.60 |
|----------|---------|-------------------------------|---------------|-----|-------------------------------|----------------------------------|--------------|
| | | | | | | | |
| | Remove | JOIST, FLOOR BAKING SODA SPRA | 69.60 | | 0.92 | | 54.03 |
| | Remove | WALL STUD, 2"x4" COMPLETE CLE | 311.60 | | 0,12 | | 37.39 |
| | Special | CLEAN & SEAL FRAMING CEILING | 50.40 | | 0.32 | | 16.13 |
| | Special | CLEAN & SEAL FRAMING WALL | 311.60 | | 0.32 | | 99.71 |
| | Remove | DRYWALL CEIL | 69.60 | | 0.52 | | 36.19 |
| | Replace | DRYWALL CEIL | 69,60 | SFC | 1.22 | | 95,76 |
| | Paint | CEILING, 2 COATS + PRIME | 69.60 | | 0.59 | | 41.06 |
| | Remove | INSUL,CEIL,BATT,FOIL FC,9" | 69.60 | | 0.20 | | 13.92 |
| | Replace | INSUL,CEIL,BATT,FOIL FC,9" | 69.60 | SFC | 1.07 | | 74.47 |
| | Remove | DRYWALL WALL | 256.00 | SFW | 0.30 | | 76.80 |
| | Replace | DRYWALL WALL | 256.00 | SFW | 1.22 | | 21,79 |
| | Special | CEMENT BOARD | 55.00 | LS | 3,55 | | 95.25 |
| | Special | SIZE WALLS | 127,00 | SFW | 0.21 | | 26.67 |
| | Remove | WALLPAPER, EXCELLENT | 127.00 | SFW | 0.41 | | 52.07 |
| | Replace | WALLPAPER, EXCELLENT | 127.00 | SFW | 1.68 | | 31.65 |
| | Remove | WALLPAPER BORDER | 38.00 | LFW | 0.34 | | 12.92 |
| | Replace | WALLPAPER BORDER | 38.00 | LFW | 1.34 | | 51.87 |
| | Remove | CERAMIC WALLS, THIN SET, 4" | 200.00 | SFW | 1.47 | | 94.00 |
| | Replace | CERAMIC WALLS, THIN SET, 4" | 200.00 | SFW | 11.00 | | 55.68 |
| Interior | Replace | CERAMIC FIXTURE (EA) | 2.00 | EA | 20.45 | | 40.90 |
| | Remove | BATT INSULATION - WALL R19 | 59.04 | SFW | 0.19 | | 11.22 |
| GUE | Replace | BATT INSULATION - WALL R19 | 59.04 | SFW | 0.62 | | 36.60 |
| _ | Remove | CERAMIC TILE TRIM, THIN SET | 38.00 | LFW | 0.87 | | 33,06 |
| I I | Replace | CERAMIC TILE TRIM, THIN SET | 38.00 | LFW | 8.45 | 3 | 25.77 |
| Ť | Remove | DOOR TRIM SET, CUSTOM | 1.00 | EA | 9.32 | | 9.32 |
| - | Replace | DOOR TRIM SET, CUSTOM | 1.00 | EA | 80.79 | | 82.95 |
| | Paint | DOOR TRIM SET, CUSTOM | 1.00 | EA | 22,14 | | 22.14 |
| | Replace | HANDICAP EQUIP WITH SEAT | 1.00 | EA | 2,250.00 | 2,2 | 50.00 |
| | - | REGISTER, HEAT, 12" X 5" | 1.00 | EA | 19.34 | | 19 34 |

Building Repair Estimate 1:04-cv-00175-SJM Document 24 Spaim Number: 12/16/2005123 Page 5 of 50

* = Min. Charge Insured: BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides Page 29

aste Applied

| Operation | Description | Quantity / | Unit | Unit / Cost | Repl / Cost |
|-----------|--------------------------------|------------|------|-------------|-------------|
| Clean | REGISTER, HEAT, 12" X 5" | 1.00 | EA | 3.18 | 3.18 |
| Paint | REGISTER, HEAT, 12" X 5" | 1.00 | EA | 3.55 | 3.55 |
| Remove | SHEATHING FLOOR, PLYWOOD | 69.60 | SFC | 0.47 | 32.71 |
| Replace | SHEATHING FLOOR, PLYWOOD | 69.60 | | 1.87 | 139.41 |
| Remove | CERAMIC FLOOR, THIN SET, 12"X1 | 69.60 | SFF | 0.71 | 49.42 |
| Replace | CERAMIC FLOOR, THIN SET, 12"X1 | | SFF | 11.00 | 791.84 |
| Remove | UNDERLAYMENT, LAUAN, 1/4" | 69.60 | | 0.49 | 34.10 |
| Replace | UNDERLAYMENT, LAUAN, 1/4" | 69.60 | | 0.84 | 59.58 |
| Remove | WIRING, RESIDENCE | 69.60 | SF | 0.10 | 6.96 |
| Replace | WIRING, RESIDENCE | 69.60 | | 2.75 | 191.40 |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 3.00 | EA | 4.32 | 12.96 |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 3.00 | EA | 22.00 | 66.00 |
| Remove | RECEPTACLE, G.F.I. | 1.00 | EA | 4.32 | 4.32 |
| Replace | RECEPTACLE, G.F.I. | 1.00 | EA | 50.25 | 50.25 |
| Remove | EXHAUST FAN WITH LIGHT VENT | 1.00 | EA | 12.32 | 12.32 |
| Replace | EXHAUST FAN WITH LIGHT VENT | | EA | 201.65 | 201.65 |
| Replace | FIXTURE, INCNDSCENT, RECESS | 1.00 | EA | 108.00 | 108.00 |
| Remove | FLEX STL DUCT W/VNYL CT 4" | 1.00 | LF | 0,52 | 0.52 |
| Replace | FLEX STL DUCT W/VNYL CT 4" | 1.00 | LF | 2.84 | 3,14 |
| Remove | SWITCH, DIMMER TYPE | 1.00 | EA | 4.76 | 4.76 |
| Replace | SWITCH, DIMMER TYPE | 1.00 | EA | 65.71 | 65.71 |
| Remove | WALL FIXTURE, VERY GOOD | 1.00 | EA | 8.21 | 8.21 |
| Replace | WALL FIXTURE, VERY GOOD | 1.00 | EA | 125.11 | 125.11 |
| Remove | VANTTY, 36" | 1.00 | EA | 12,15 | 12.15 |
| Replace | VANITY, 36" | 1.00 | EA | 425.00 | 425.00 |
| Paint | VANTTY, 36" | 1.00 | LF | 24.51 | 24.51 |
| Replace | LAV, CULT MARB, DBL BWL, 37" | 1.00 | EA | 172.22 | 172.22 |
| - | FAUCET, BATH, EX | 1.00 | | 61.56 | 61.56 |
| Clean | FAUCET, BATH, EX | 1.00 | EA | 2.64 | 2.64 |
| Rem/Reset | WATER CLOSET, 2 PIECE, EX | 1.00 | | 94,55 | 94.55 |
| Clean | WATER CLOSET, 2 PIECE, EX | 1.00 | | 8.55 | 8.55 |
| Replace | TOILET SEAT | 1.00 | | 56.93 | 56.93 |
| Replace | MEDICINE CABINET | 1.00 | | 186.00 | 186.00 |
| Replace | ACCESSORY, BATHROOM, GD | 3.00 | | 21.81 | 65.43 |
| Remove | FAUCET&SHOWERHEAD, 2 VALVE | | | 24.56 | 24.56 |
| Replace | FAUCET&SHOWERHEAD, 2 VALVI | | | 266.00 | 266.00 |
| Remove | SHOWER CURTAIN ROD,1"T,5L | 1.00 | | 6.78 | 6.78 |
| Replace | SHOWER CURTAIN ROD, 1 "T,5"L | 1.00 | | 44.28 | 44.28 |
| Special | ROUGH IN 3 FIXTURES | 1.00 | | 1,003.40 | 1,003.40 |
| | | | | | |

Interior

I OPENED WALLS IN THE ROOMS ABOVE AND FOUND SMOKE THROUGHOUT THE WALLS.

| Remove | JOIST, FLOOR BAKING SODA SPRA | 220.60 LFF | 0.92 | 202.95 |
|--------|-------------------------------|------------|------|--------|
| Remove | WALL STUD, 2"x4" COMPLETE CLF | 611.72 SFW | 0,12 | 73.41 |

Building Repair Estimate 1:04-cv-00175-SJM Document 24-Staim Full September 12/16/209 5 123 Page 6 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead. Profit or Taxes

= Overrides

Waste Applied

Remove

RECEPTACLE, DRYER

Page

30

| waste Applied | | | | | | |
|---------------|------------------------------|--------|-----|-------------|----------|---|
| Operation | | | | Unit / Cost | | |
| Special | CLEAN & SEAL FRAMING CEILING | 408.00 | | 0.32 | 130,56 | |
| Special | CLEAN & SEAL FRAMING WALL | 204.00 | SFL | 0.32 | 65.28 | |
| Remove | DRYWALL CEIL | 220.60 | SFC | 0.52 | 114.71 | |
| Replace | DRYWALL CEIL | 220,60 | SFC | 1.30 | 297.63 | |
| Paint | CEILING, 2 COATS + PRIME | 220.60 | SFC | 0.59 | 130.15 | |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | | SFC | 0.20 | 44.12 | |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 220.60 | SFC | 1.07 | 236.04 | |
| Remove | DRYWALL WALL | 611.72 | SFW | 0.30 | 183.52 | |
| Replace | DRYWALL WALL | 611.72 | SFW | 1.22 | 766.94 | |
| Paint | DRYWALL WALL | 611.72 | SFW | 0.58 | 354.80 | |
| Remove | WALLPAPER BORDER | 74.60 | LFW | 0.34 | 25,36 | |
| Replace | WALLPAPER BORDER | 74.60 | LFW | 1.34 | 103.73 | |
| Remove | BATT INSULATION - WALL R19 | 306,00 | SFW | 0.19 | 58.14 | |
| Replace | BATT INSULATION - WALL R19 | 306.00 | SFW | 0.82 | 250.92 | |
| Remove | BASE, COLONIAL 6" | 74.60 | LFW | 0.25 | 18.65 | |
| Replace | BASE, COLONIAL 6" | 74.60 | LFW | 4.79 | 370.44 | |
| Paint | BASE, COLONIAL 6" | 74.60 | LFW | 0.66 | 49.24 | |
| Remove | BASE, CARPET 4" | 74.60 | LFW | 0.25 | 18.65 | |
| Replace | BASE, CARPET 4" | 74.60 | LFW | 3.55 | 266,79 | |
| Remove | DOOR TRIM SET, CUSTOM | 6.50 | EA | 9.32 | 60.58 | |
| Replace | DOOR TRIM SET, CUSTOM | 6.50 | EA | 80.79 | 531.98 | |
| Paint | DOOR TRIM SET, CUSTOM | 6.50 | EA | 22.14 | 143.91 | |
| Rem/Reset | DOOR, INT, PH, 36 HANDICAPP | 1.00 | EA | 60.36 | 60,36 | |
| Clean | DOOR, | 1.00 | EA | 5.24 | 5.24 | |
| Paint | DOOR | 1.00 | EA | 35.16 | 35.16 | |
| Rem/Reset | DOOR ACCESSORIES | 1.00 | EA | 34.00 | 34.00 | |
| Rem/Reset | DOOR, CLOSET, BIPASS, LOUVER | 2.00 | EA | 65.85 | 131.70 | |
| Clean | DOOR, CLOSET, BIPASS, LOUVER | 2.00 | EA | 12.00 | 24.00 | |
| Paint | DOOR, CLOSET, BIPASS, LOUVER | | | 38.00 | 76.00 | |
| Remove | WINDOW TRIM SET, CUSTOM | 2.00 | EA | 10.72 | 21.44 | |
| Replace | WINDOW TRIM SET, CUSTOM | 2.00 | EA | 81.04 | 163.42 | |
| Paint | WINDOW TRIM SET, CUSTOM | 2.00 | EA | 2.50 | 5.00 | • |
| Remove | CASEMENT ANDERSON VYN/WOC | | | 21.69 | 43,38 | |
| Replace | CASEMENT ANDERSON VYN/WOO | | | 695.00 | 1,390.00 | |
| Paint | WINDOW, CASEMENT, LG | 2.00 | | 37.66 | 75.32 | |
| Remove | DOOR, EXT, WOOD, PH, SLIDER | 1.00 | | 13.55 | 13.55 | |
| Replace | DOOR, EXT, WOOD, PH, SLIDER | 1.00 | | 805.34 | 805,34 | |
| Paint | DOOR, EXT, WOOD, PH, SLIDER | 1.00 | | 36.04 | 36.04 | |
| Remove | CARPET & PAD, EXCELLENT (SY) | 24,51 | | 2.07 | 50.74 | |
| Replace | CARPET & PAD, EXCELLENT (SY) | 24.51 | | 33.55 | 1,062.35 | |
| Rem/Reset | | 24.51 | | 2.80 | 68.63 | |
| Special | SAND & FINISH DAMAGED FLOOR | 220.60 | | 1.56 | 344.14 | |
| Remove | WIRING, RESIDENCE | 220.60 | | 0.10 | 22.06 | |
| Replace | WIRING, RESIDENCE | 220.60 | | 2.75 | 606,65 | |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 11.00 | | 4.32 | 47.52 | |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 11.00 | | 22.00 | 242.00 | |
| Remove | OUTLET, TELEPHONE/CABLE | 2.00 | | 4.32 | 8.64 | |
| Replace | OUTLET, TELEPHONE/CABLE | 2.00 | EA | 20.35 | 40.70 | |

1.00 EA

8.58

8.58

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 Claim Files 1:04-cv-00175-SJM Document 24-5 Claim Fil

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

31

Waste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|-----------|-----------------------------|-----------------|-------------|-------------|---|
| Replace | RECEPTACLE, DRYER | 1,00 EA | 63.77 | 63.77 | |
| Remove | WALL FIXTURE, VERY GOOD | 1.00 EA | 8.21 | 8.21 | |
| Replace | WALL FIXTURE, VERY GOOD | 1.00 EA | 125.11 | 125.11 | |
| Remove | CEILING FIXTURE, GOOD | 1.00 EA | 9.35 | 9.35 | |
| Replace | CEILING FIXTURE, GOOD | 1.00 EA | 104.31 | 104.31 | |
| Remove | FLUOR. FIXTURE, RECESS, 4x1 | 1.00 EA | 8.40 | 8.40 | * |
| Replace | FLUOR. FIXTURE,RECESS,4x1 | 1.00 EA | 103.01 | 103.01 | |
| Replace | REGISTER, HEAT, 12" X 5" | 2.00 EA | 22.59 | 45.18 | |
| Paint | REGISTER, HEAT, 12" X 5" | 2.00 EA | 3.55 | 7.10 | |
| Special | DRAPERIES, REMOVE | 3.00 EA | 31.49 | 94.47 | |
| Special | DRAPERIES,REPLACE | 3.00 EA | 135.00 | 405.00 | |
| Remove | SMOKE DETECTOR | 1.00 EA | 9.35 | 9.35 | |
| Replace | SMOKE DETECTOR | 1.00 EA | 54.53 | 54.53 | |
| Remove | COUNTER TOP,25",JOB BUILT | 2.50 LFW | 2.95 | 7.38 | |
| Replace | COUNTER TOP,25",JOB BUILT | 2.50 LFW | 33.00 | 83.62 | |
| Remove | SHELF, 1" x 10" | 13.30 LFW | 0.90 | 11,97 | |
| Replace | SHELF, 1" x 10" | 13.30 LFW | 6.54 | 88.48 | |
| Paint | SHELF, 1" x 10" | 13.30 LFW | 1.37 | 18.22 | |
| Remove | CLOSET POLE, 3 1/2" | 6.00 LF | 0.31 | 1.86 | |
| Replace | CLOSET POLE, 3 1/2" | 6.00 LF | 3.10 | 18.92 | |
| Paint | CLOSET POLE, 3 1/2" | 6.00 LF | 0.87 | 5.22 | |

| ENTRANCE FO | OYER FOR GUEST 9.00 X 8.00 2 65.60 SFR = | X 8.20 = 350.80 | SFC = 72.00 Perimeter = 3 | SFW = 278.80 34.00 | SFLW= 73.80 | SFSW= |
|-------------|---|--------------------|------------------------------|----------------------|-------------|-------|
| I OPENED W | VALLS IN ROOM ABOVE THIS AND | FOUND | SMOKE IN ALL | WALLS. | | |
| Remove | JOIST, FLOOR BAKING SODA SPRA | 72.00 | LFF | 0.92 | 66.24 | |
| Remove | WALL STUD, 2"x4" COMPLETE CLF | 278.80 | SFW | 0.12 | 33.46 | |
| Special | CLEAN & SEAL FRAMING CEILING | 144.00 | SFL | 0.32 | 46.08 | |
| Special | CLEAN & SEAL FRAMING WALL | 72.00 | SFL | 0.32 | 23.04 | |
| Remove | DRYWALL CEIL | 72.00 | SFC | 0.52 | 37.44 | |
| Replace | DRYWALL CEIL | 72.00 | SFC | 1.30 | 104.45 | |
| Paint | CEILING, 2 COATS + PRIME | 72.00 | SFC | 0.59 | 42.48 | |
| Remove | INSUL,CEIL,BATT,FOIL FC,9* | 72.00 | SFC | 0.20 | 14.40 | |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 72.00 | SFC | 1.07 | 77.04 | |
| Remove | DRYWALL WALL | 278.80 | SFW | 0.30 | 83,64 | |
| Replace | DRYWALL WALL | 278.80 | SFW | 1.22 | 360.78 | |
| Paint | DRYWALL WALL | 278.80 | SFW | 0.58 | 161.70 | |
| Remove | WALLPAPER BORDER | 34.00 | LFW | 0.34 | 11.56 | |
| Replace | WALLPAPER BORDER | 34.00 | LFW | 1.34 | 49.32 | |
| Remove | BATT INSULATION - WALL R19 | 278.80 | SFW | 0.19 | 52,97 | |
| Replace | BATT INSULATION - WALL R19 | 278.80 | SFW | 0.82 | 228.62 | |
| Remove | BASE, COLONIAL 6" | 34.00 | LFW | 0.25 | 8.50 | |
| Replace | BASE, COLONIAL 6" | 34.00 | LFW | 4.79 | 175.96 | |
| Paint | BASE, COLONIAL 6" | 34.00 | LFW | 0.66 | 22.44 | |
| Remove | BASE, 4 | 34.00 | LFW | 0.25 | 8.50 | |
| Replace | BASE, 4" | 34.00 | LFW | 3.55 | 122.66 | |

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5aim Filed 12/16/2005 Page 8 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

32

Waste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost |
|-----------|--------------------------------|-----------------|-------------|-------------|
| Paint | BASE, 4 | 34.00 LFW | 0.65 | 22.10 |
| Remove | DOOR TRIM SET, CUSTOM | 3.50 EA | 9.32 | 32.62 |
| Replace | DOOR TRIM SET, CUSTOM | 3.50 EA | 80.79 | 286.37 |
| Paint | DOOR TRIM SET, CUSTOM | 3.50 EA | 22.14 | 77.49 |
| Rem/Reset | DOOR EXTERIOR | 1.00 EA | 60.36 | 60.36 |
| Clean | DOOR, | 1.00 EA | 5.24 | 5.24 |
| Paint | DOOR | 1.00 EA | 35.16 | 35.16 |
| Rem/Reset | DOOR ACCESSORIES | 1.00 EA | 34.00 | 34.00 |
| Rem/Reset | DOOR, CLOSET, BIPASS, LOUVER | 2.00 EA | 65.85 | 131.70 |
| Clean | DOOR, CLOSET, BIPASS, LOUVER | 2.00 EA | 12.00 | 24.00 |
| Paint | DOOR, CLOSET, BIPASS, LOUVER | 2.00 EA | 38.00 | 76.00 |
| Remove | DOOR, CLOSER HANDICAPP | 1.00 EA | 38.73 | 38.73 |
| Replace | DOOR, CLOSER HANDICAPP | 1.00 EA | 590,00 | 590.00 |
| Remove | WINDOW TRIM SET, CUSTOM | 3,00 EA | 10.72 | 32.16 |
| Replace | WINDOW TRIM SET, CUSTOM | 3.00 EA | 81.04 | 245.12 |
| Paint | WINDOW TRIM SET, CUSTOM | 3.00 EA | 2.50 | 7.50 |
| Remove | CASEMENT ANDERSON VYN/WOO | 3,00 EA | 21.69 | 65.07 |
| Replace | CASEMENT ANDERSON VYN/WOO | 3.00 EA | 695.00 | 2,085.00 |
| Paint | WINDOW, CASEMENT, LG | 3.00 EA | 37.66 | 112.98 |
| Remove | UNDERLAYMENT, LAUAN, 1/4" | 72.00 SFF | 0.49 | 35.28 |
| Replace | UNDERLAYMENT; LAUAN, 1/4" | 72.00 SFF | 0.84 | 71.11 |
| Remove | CERAMIC FLOOR, THIN SET, 12"X1 | 72.00 SFF | 0.71 | 51.12 |
| Replace | CERAMIC FLOOR, THIN SET, 12"X1 | 72.00 SFF | 11.00 | 818.24 |
| Remove | WIRING, RESIDENCE | 72.00 SF | 0.10 | 7.20 |
| Replace | WIRING, RESIDENCE | 72.00 EA | 2.75 | 198.00 |
| Remove | CEILING FIXTURE, GOOD | 1.00 EA | 9.35 | 9.35 |
| Replace | CEILING FIXTURE, GOOD | 1.00 EA | 104.31 | 104,31 |
| Replace | REGISTER, HEAT, 12" X 5" | 3.00 EA | 22.59 | 67.77 |
| Paint | REGISTER, HEAT, 12" X 5" | 3.00 EA | 3.55 | 10.65 |
| Special | DRAPERIES, REMOVE | 3.00 EA | 31.49 | 94.47 |
| Special | DRAPERIES,REPLACE | 3.00 EA | 135,00 | 405.00 |
| Remove | SMOKE DETECTOR | 1.00 EA | 9.35 | 9.35 |
| Replace | SMOKE DETECTOR | 1.00 EA | 54.53 | 54,53 |
| Remove | SHELF, 1" x 10" | 9.00 LFW | 0.90 | 8.10 |
| Replace | SHELF, 1" x 10" | 9.00 LFW | 6.54 | 59.87 |
| Paint | SHELF, 1" x 10" | 9.00 LFW | 1.37 | 12.33 |
| Remove | CLOSET POLE, 3 1/2" | 9.00 LF | 0.31 | 2.79 |
| Replace | CLOSET POLE, 3 1/2" | 9.00 LF | 3.10 | 28.39 |
| Paint | CLOSET POLE, 3 1/2" | 9.00 LF | 0.87 | 7.83 |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 3,00 EA | 4,32 | 12.96 |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 3.00 EA | 22.00 | 66.00 |

Interior

OUT OF ORDER LR ON MAIN FL/24.00 X 14.00 X 8.20 SFC = 336.00 SFW = 623.20 SFLW = 196.80 SFSW = 114.80 SFR = 959.20 Perimeter = 76.00 CEILING IS PLASTER. HEAVY SMOKE INSIDE INTERIOR WALLS. FLOOR JOIST

CEILING IS PLASTER. HEAVY SMOKE INSIDE INTERIOR WALLS. FLOOR JOIST ARE BURNT IN CRAWL SPACE AREA AND WARRANT REMOVAL

Building Repair Estrate 1:04-cv-00175-SJM Document 24chaim Number: 12/16/2012/13 Page 9 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

33

| V | as | ite | A | ۱p | p. | li | ec | l | |
|----------|----|-----|---|----|----|----|----|---|--|
| . | | | | | | | | _ | |

| Vaste Applied | | | | | | |
|---------------|-------------------------------|------------|------|-------------|----------------|--|
| Operation | Description | Quantity / | Unit | Unit / Cost | Repl / Cost | |
| Remove | JOIST, CEILING & FLOOR COMPLE | 336.00 | LFF | 0.57 | 191.52 | |
| Replace | JOIST, CEILING & FLOOR COMPLE | 336.00 | LFF | 2.14 | 752.20 | |
| Remove | WALL STUD, 2"x4" COMPLETE | 311.50 | SFW | 0.72 | 224.28 | |
| Replace | WALL STUD, 2"x4" COMPLETE | 311.50 | SFW | 1.82 | 566.93 | |
| Remove | WALL STUD, 2"x4" COMPLETE CLE | 311.50 | SFW | 0.12 | 37.38 | |
| Special | CLEAN & SEAL FRAMING CEILING | 336,00 | SFL | 0.32 | 107.52 | |
| Special | CLEAN & SEAL FRAMING WALL | 311.50 | SFL | 0.32 | 99.68 | |
| Special | SHORING, CEILING RAFTERS | 1.00 | LF | 295.00 | 295.00 | |
| Remove | PLASTER & WIRE LATH,3 COATS | 1.00 | SF | 1.15 | 1.15 | |
| Replace | PLASTER & WIRE LATH,3 COATS | 336.00 | SF | 6.20 | 2,090.32 | |
| Paint | CEILING, 2 COATS + PRIME | 336.00 | SFC | 0.59 | 198.24 | |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 336.00 | SFC | 0.20 | 67.20 | |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 336.00 | | 1.07 | 359.52 | |
| Remove | DRYWALL WALL | 623.20 | | 0.30 | 186.96 | |
| Replace | DRYWALL WALL | 623.20 | | 1.22 | 780.95 | |
| Paint | DRYWALL WALL | 623.20 | | 0.58 | 361.46 | |
| Paint | STENCILING | 76.00 | | 5.38 | 408.88 | |
| Remove | BASE, COLONIAL, 3 1/2" | | LFW | 0.25 | 19.00 | |
| Replace | BASE, COLONIAL, 3 1/2" | | LFW | 2.56 | 202.22 | |
| Paint | BASE, COLONIAL, 3 1/2" | | LFW | 0.65 | 49.40 | |
| Remove | DOOR TRIM SET, CUSTOM | 1.00 | | 9.32 | 9.32 | |
| Replace | DOOR TRIM SET, CUSTOM | 1.00 | | 80.79 | 82.95 | |
| Paint | DOOR TRIM SET, CUSTOM | 1.00 | | 22.14 | 22.14 | |
| Remove | MOLDING, CROWN, 4 5/8" | | LFW | 0.43 | 32.68 | |
| Replace | MOLDING, CROWN, 4 5/8" | | LFW | 4.55 | 347.76 | |
| Remove | OPENING, CASED | 1.00 | | 10.72 | 10.72 | |
| Replace | OPENING, CASED | 1.00 | | 82.36 | 85.36 | |
| Paint | OPENING, CASED | 1.00 | | 30.99 | 30.99 | |
| Remove | WINDOW TRIM SET, CUSTOM | 2.50 | | 10.72 | 26.80 | |
| Replace | WINDOW TRIM SET, CUSTOM | 2.50 | | 81.04 | 204.16 | |
| Paint | WINDOW TRIM SET, CUSTOM | 2.50 | | 2.50 | 6.25 | |
| Remove | SHEATHING FLOOR, PLYWOOD | 336.00 | | 0.47 | 157.92 | |
| Replace | SHEATHING FLOOR, PLYWOOD | 336.00 | | 1.87 | 637.58 | |
| Remove | OAK FLOOR, 2 1/4", CLEAR | 336.00 | | 0.64 | 215.04 | |
| Replace | OAK FLOOR, 2 1/4", CLEAR | 336.00 | | 7.90 | 3,263.13 | |
| Special | SAND AND FINISH FLOORS | 336.00 | | 3.15 | 1,058.40 | |
| Replace | WINDOW, BOW CASEMENT, 26 X 2 | | | 1,160.00 | 1,160.00 | |
| Remove | WINDOW, CASEMENT, LG | 1.00 | | 41.00 | 41.00 | |
| Paint | WINDOW, CASEMENT, LG | 1.00 | | 55.00 | 55.00 96.76 | |
| Remove | CASEMENT ANDERSON VYN/WOO | | | 21.69 | 86.76 | |
| Replace | CASEMENT ANDERSON VYN/WOO | | | 695.00 | 2,780.00 | |
| Paint | WINDOW, CASEMENT, LG | 4.00 | | 37.66 | 150.64 | |
| Remove | WIRING, RESIDENCE | 336.00 | | 0.10 | 33.60 | |
| Replace | WIRING, RESIDENCE | 336.00 | | 2.75 | 924.00 | |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 10.00 | | 4.32 | 43.20 | |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 10.00 | | 22.00 | 220.00 | |
| Replace | REGISTER, HEAT, 12" X 5" | 2.00 | | 22.59 | 45.18 | |
| Paint | REGISTER, HEAT, 12" X 5" | 2.00 | | 3.55 | 7.10 | |
| Special | DRAPERIES, REMOVE/RESET | 4.00 | EA | 31.49 | 125.96 | |

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 in Filed 12/16/2005 Page 10 of 50

* = Min. Charge

Insured:

.

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

34

| | Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|---|-----------|--------------------------------|-----------------|-------------|-------------|--|
| , | Replace | BUILT IN DOORS BELOW CASE AB | 1.00 LFW | 900,00 | 900,11 | |
| | Paint | BUILT IN | 1.00 LFW | 74.00 | 74.00 | |
| | Remove | MOLDING, CROWN, 4 5/8" MULTI P | 5.80 LFW | 0.43 | 2.49 | |
| | Replace | MOLDING, CROWN, 4 5/8" MULTI F | 5.80 LFW | 2.76 | 16,67 | |
| | Paint | MOLDING, CROWN, 4 5/8" MULTI F | 5.80 LFW | 0.70 | 4.06 | |
| | Remove | FIREPLACE MANTEL, BEAM | 1.00 LF | 25.00 | 25.00 | |
| | Replace | FIREPLACE MANTEL, BEAM | 1.00 LF | 567.00 | 567.00 | |
| | Paint | FIREPLACE MANTEL, BEAM | 1.00 LF | 75.00 | 75.00 | |
| | Rem/Reset | FIREPLACE, GAS, EX | 1,00 EA | 185.00 | 185.00 | |
| | | | | | | |

Interior

MAIN STAIR CASE

14.60 X 4.80 X 12.00 + offset 9.70 X 7.20 SFSW= 57.60 SFR = 778.32SFLW= 175.20

SFC = 139.92Perimeter = 53.20 SFW = 638.40

THE CEILING HEIGHT IS AN AVERAGE. THE WALLS WERE OPENED UNDER THE STAIRS AND THERE IS HEAVY SMOKE ON THE STAIRWAY CHAMBERS. I ALSO CRAWLED INTO THE CRAWL SPACE AND FOUND EXTENSIVE DAMAGE TO THE LANDING FRAMING AND SILLS.

| Remove | JOIST FLOOR COMPLETE | 139.60 | LFF | 0.57 | 79.57 |
|---------|-------------------------------|--------|-----|--------|--------|
| Replace | JOIST FLOOR COMPLETE | 139.60 | LFF | 2.14 | 312.52 |
| Special | SCAFFOLD & SHORING CEILING JO | 1.00 | LS | 295.00 | 295.00 |
| Remove | WALL STUD, 2"x4" FRONT WALL | 125.00 | SFW | 0.72 | 90.00 |
| Replace | WALL STUD, 2"x4" COMPLETE | 125.00 | SFW | 1.82 | 227.50 |
| Special | CLEAN & SEAL FRAMING CEILING | 70.08 | SFL | 0.32 | 22.43 |
| Special | CLEAN & SEAL FRAMING WALL | 513.40 | SFL | 0.32 | 164.29 |
| Remove | DRYWALL WALL,1/2", TAPED | 638.40 | SFW | 0.30 | 191.52 |
| Replace | DRYWALL WALL,1/2", TAPED | 638,40 | SFW | 1.22 | 797.25 |
| Paint | CEILING, 2 COATS + PRIME | 139.92 | SFC | 0.59 | 82.55 |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 139.92 | SFC | 0.20 | 27.98 |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 139.92 | SFC | 1.07 | 149.71 |
| Remove | DRYWALL WALL | 638,40 | SFW | 0.30 | 191.52 |
| Replace | DRYWALL WALL | 638,40 | SFW | 1.22 | 799.49 |
| Paint | WALLS, 2 COATS | 638.40 | SFW | 0.58 | 370.27 |
| Paint | STENCILING | 9,70 | LFW | 5.38 | 52.19 |
| Remove | BASE, COLONIAL, 3 1/2" | 53,20 | LFW | 0.25 | 13.30 |
| Replace | BASE, COLONIAL, 3 1/2" | 53.20 | LFW | 2.56 | 143.85 |
| Paint | BASE, COLONIAL, 3 1/2" | 53.20 | LFW | 0.65 | 34.58 |
| Remove | BASE SHOE, PINE | 53.20 | LFW | 0.27 | 14.36 |
| Replace | BASE SHOE, PINE | 53.20 | LFW | 1.58 | 86.49 |
| Paint | BASE SHOE, PINE | 53.20 | LFW | 0.62 | 32.98 |
| Remove | SHEATHING FLOOR, PLYWOOD | 38.40 | SFC | 0.47 | 18.05 |
| Replace | SHEATHING FLOOR, PLYWOOD | 38.40 | SFC | 1.87 | 75.65 |
| Remove | OAK FLOOR, 2 1/4", CLEAR | 38.40 | SFF | 0.64 | 24.58 |
| Replace | OAK FLOOR, 2 1/4*, CLEAR | 38.40 | SFF | 7.90 | 372.92 |
| Special | SAND AND FINISH FLOORS | 38.40 | SFF | 3.15 | 120.96 |
| Remove | DECROATIVE PANELS TRIMMED | 16.00 | LFW | 4.00 | 64.00 |
| Replace | DECROATIVE PANELS TRIMMED | 16.00 | LFW | 35,00 | 560.54 |
| Paint | DECROATIVE PANELS TRIMMED | 16.00 | LFW | 9.00 | 144 00 |

Case 1:04-cv-00175-SJM Document 24-5 Filed 12/16/2005 Page 11 of 50 Building Repair Estimate

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

35

| Vaste Applied | l |
|---------------|---|
|---------------|---|

| Vaste Applied | | | | | |
|---------------|------------------------------|------------|------|-------------|----------|
| Operation | Description | Quantity / | Unit | Unit / Cost | |
| Remove | CHAIR RAIL, 3 1/2" | 53.20 | LFW | 0.25 | 13.30 |
| - Replace | CHAIR RAIL, 3 1/2" | 53.20 | LFW | 3.24 | 182.61 |
| Paint | CHAIR RAIL, 3 1/2" | 53.20 | LFW | 0.65 | 34.58 |
| Remove | DOOR TRIM SET, CUSTOM | 1.00 | EA | 9.32 | 9.32 |
| Replace | DOOR TRIM SET, CUSTOM | 1.00 | EA | 80.79 | 81.87 |
| Paint | DOOR TRIM SET, CUSTOM | 1.00 | EA | 22.14 | 22.14 |
| Remove | WINDOW TRIM SET, CUSTOM | 3.00 | EA | 10.72 | 32.16 |
| Replace | WINDOW TRIM SET, CUSTOM | 3.00 | EA | 81.04 | 245.12 |
| Paint | WINDOW TRIM SET, CUSTOM | 3.00 | | 31.26 | 93.78 |
| Remove | WIRING, RESIDENCE | 139.92 | SF | 0.10 | 13.99 |
| Replace | WIRING, RESIDENCE | 139.92 | EA | 2.75 | 384.78 |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 2.00 | | 4.32 | 8.64 |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 2.00 | EA | 22.00 | 44.00 |
| Remove | CHANDELIER, VERY GOOD | 1.00 | EA | 19.36 | 19.36 |
| Replace | CHANDELIER, VERY GOOD | 1.00 | EA | 487.40 | 487.40 |
| Remove | CEILING FIXTURE, GOOD | 1.00 | EA | 9.35 | 9.35 |
| Replace | CEILING FIXTURE, GOOD | 1.00 | EA | 104.31 | 104.31 |
| Replace | FIXTURE, INCNDSCENT, RECESS | 3.00 | EA | 108.00 | 324.00 |
| Remove | CASEMENT ANDERSON VYN/WOO | 2.00 | EA | 21.69 | 43.38 |
| Replace | CASEMENT ANDERSON VYN/WOO | 2.00 | EA | 695.00 | 1,390.00 |
| Paint | WINDOW, CASEMENT, LG | 2.00 | EA | 37.66 | 75.32 |
| Rem/Reset | ANDERSON TRIPPLE CASEMENT | 1.00 | EA | 77.62 | 77.62 |
| Replace | ANDERSON TRIPPLE CASEMENT | 1.00 | EA | 1,600.00 | 1,600.00 |
| Paint | WINDOW, CASEMENT, LG | 1.00 | EA | 75.00 | 75,00 |
| Rem/Reset | DOOR ONLYATTIC | 1.00 | EA | 57.89 | 57.89 |
| Clean | DOOR ONLYATTIC | 1.00 | EA | 3.98 | 3.98 |
| Paint | DOOR ONLYATTIC | 1.00 | EA | 22.23 | 22.23 |
| Rem/Reset | INSULATE DOOR ONLY, | 1.00 | EA | 77.89 | 77.89 |
| Remove | RAIL&BAL.,FINISHED,3',3 PC | 16.00 | EA | 6.80 | 108.80 |
| Replace | RAIL&BAL.,FINISHED,3',3 PC | 16.00 | EA | 185.84 | 2,973.44 |
| Paint | RAIL&BAL.,FINISHED,3',3 PC | 16.00 | LF | 3.34 | 53.44 |
| Rem/Reset | RAILING, OAK | 9.70 | LF | 5.60 | 54.32 |
| Clean | RAILING, OAK | 9.70 | LF | 0.36 | 3.49 |
| Paint | RAILING, OAK | 9.70 | LF | 1.32 | 12.80 |
| Remove | SKIRT BOARD, 1" X 10" | 15,70 | LFW | 1.36 | 21,35 |
| Replace | SKIRT BOARD, 1" X 10" | 15.70 | LFW | 6.90 | 108,94 |
| Paint | SKIRT BOARD, 1" X 10" | 53.20 | LFW | 15.70 | 835,24 |
| Remove | TREAD,OAK | 14.00 | LF | 12.00 | 168.00 |
| Replace | TREAD,OAK | 14.00 | LF | 85.00 | 1,190.00 |
| Paint | TREAD,OAK | 14.00 | RS | 12.00 | 168.00 |
| Remove | RISER, PINE, 3/4" X 7 1/2" | 42.00 | LF | 1.12 | 47.04 |
| Replace | RISER, PINE, 3/4" X 7 1/2" | 42,00 | LF | 7.07 | 296.94 |
| Paint | RISER, PINE, 3/4" X 7 1/2" | 42.00 | LF | 1.46 | 61.32 |
| Remove | BASE SHOE, UNDER TREAD | 42.00 | LFW | 0.27 | 11.34 |
| Replace | BASE SHOE, PINE | | LFW | 1.58 | 67.77 |
| Paint | BASE SHOE, PINE | | LFW | 0.62 | 26.04 |
| Remove | CARPET & PAD, EXCELLENT (SY) | 15.55 | | 2.07 | 32.19 |
| Replace | CARPET & PAD, EXCELLENT (SY) | 15.55 | | 33.55 | 623.27 |
| Remove | CARPET STEPS, (EA) | 14.00 | | 3.77 | 52.78 |
| | | | | - • · • | |

Building Repair Pestimate: 04-cv-00175-SJM Document 24-5 Claim Nach 12/16/2005 A12/3 age 12 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

36

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|-----------|--------------------|-----------------|-------------|-------------|--|
| Replace | CARPET STEPS, (EA) | 14.00 EA | 5.00 | 70.00 | |
| Replace | CARPET WASTE | 6.00 SFF | 8.40 | 51.13 | |

| 2ND FLOOR HA | SFLW= 265.60 | SFSV | V = 32.00 | $10.10 	ext{ } X 	ext{ } 2.70$ SFR = 798.47 | SFC = 160.07 Perimeter = 79.80 | SFW = 638.40 |
|--------------|--------------------------------|--------|------------|--|-----------------------------------|--------------|
| I OPENED W | ALL LEFT WALL IS INSULATED A | ND HAS | SOOT IN IT | | | |
| Remove | JOIST, CEILING BAKING SODA SPR | 160.07 | LFF | 0.92 | 147.2 | :6 |
| Remove | WALL STUD, 2"x4" COMPLETE CLE | 638.40 | SFW | 0.12 | 76.6 | 51 |
| Special | CLEAN & SEAL FRAMING CEILING | 132.80 | SFL | 0.32 | 42.5 | 60 |
| Special | CLEAN & SEAL FRAMING WALL | 638.40 | SFL | 0.32 | 204.2 | .9 |
| Remove | DRYWALL CEIL | 160.07 | | 0.52 | 83.2 | .4 |
| Replace | DRYWALL CEIL | 160.07 | SFC | 1.30 | 218.9 | 4 |
| Paint | CEILING, 2 COATS + PRIME | 160.07 | SFC | 0.59 | 94.4 | 4 |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 160.07 | SFC | 0.20 | 32.0 | 1 |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 160.07 | SFC | 1.07 | 171.2 | :7 |
| Remove | DRYWALL WALL | 638.40 | SFW | 0.30 | 191.5 | 52 |
| Replace | DRYWALL WALL. | 638.40 | SFW | 1,22 | 799.4 | 9 |
| Paint | DRYWALL WALL | 638.40 | SFW | 0.58 | 370.2 | !7 |
| Remove | BATT INSULATION - WALL R19 | 318.00 | | 0.19 | 60.4 | 12 |
| Replace | BATT INSULATION - WALL R19 | 318.00 | | 0.82 | 260.7 | 16 |
| Remove | BASE, COLONIAL 6" | | LFW | 0.25 | 19.9 | |
| Replace | BASE, COLONIAL 6* | | LFW | 4.79 | 395.3 | |
| Paint | BASE, COLONIAL 6" | | LFW | 0.66 | 52.6 | |
| Paint | STENCILING | | LFW | 5.38 | 429.3 | |
| Remove | DOOR TRIM SET, CUSTOM | 5.00 | | 9.32 | 46.6 | |
| Replace | DOOR TRIM SET, CUSTOM | 5.00 | | 80.79 | 409.3 | |
| Paint | DOOR TRIM SET, CUSTOM | 5.00 | | 22.14 | 110.7 | |
| Clean | DOOR, | 5.00 | | 5.24 | 26.2 | |
| Paint | DOOR | 5,00 | | 35,16 | 175.8 | |
| | DOOR ONLY, INT, 6 PANEL | 5.00 | | 57.89 | 289,4 | |
| Remove | MOLDING, CROWN, 4 5/8" | | LFW | 0.43 | 34,3 | |
| Replace | MOLDING, CROWN, 4 5/8" | | LFW | 2.76 | 229.4 | |
| Clean | MOLDING, CROWN, 4 5/8" | | LFW | 0.23 | 18.3 | |
| Special | FLOOR PREP, RESCREW FLOOR | 160.07 | | 0.21 | 33.6 | |
| Remove | CARPET & PAD, EXCELLENT (SY) | 17.79 | | 2.07 | 36.8 | |
| Replace | CARPET & PAD, EXCELLENT (SY) | 17.79 | | 33.55 | 649.6 | |
| Remove | WIRING, RESIDENCE | 160.70 | | 0.10 | 16.0 | |
| Replace | WIRING, RESIDENCE | 160.70 | | 2.75 | 441.9 | |
| Replace | FIXTURE,INCNDSCENT,RECESS | 5.00 | | 108.00 | 540.0 | |
| Replace | REGISTER, HEAT, 12" X 5" | 2.00 | | 22.59 | 45.1 | |
| Paint | REGISTER, HEAT, 12" X 5" | 2.00 | | 3.55 | 7.1 | |
| Remove | SMOKE DETECTOR | 1.00 | | 9.35 | 9.3 | |
| Replace | SMOKE DETECTOR | 1.00 | | 54.53 | 54.5 | |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 4.00 | | 4.32 | | |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 4.00 | | | 17.2 | |
| - | | | | 22.00 | 88.0 | |
| Remove | SWITCH, DIMMER TYPE | 1.00 | ĽА | 4.76 | 4.7 | D |

Building Repair Estatat : 04-cv-00175-SJM Document 24-5 Claim File and bar 2/16/200 BA121 Page 13 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

37

| Waste Applied | ļ |
|---------------|---|
|---------------|---|

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost |
|-----------|---------------------|-----------------|-------------|-------------|
| Replace | SWITCH, DIMMER TYPE | 1.00 EA | 65.71 | 65.71 |
| Remove | THERMOSTAT, GOOD | 1.00 EA | 8.47 | 8.47 |
| Replace | THERMOSTAT, GOOD | 1,00 EA | 62.87 | 62.87 |

Interior

| CLOS | SET | 5.80 X 7.12 X 56.96 SFR = | 248.02 | SFC = 41.30 Perimeter = 25. | SFW = 206.72 .84 | SFLW= 46.40 | SFSW= |
|------|---------|--------------------------------|--------|--------------------------------|---------------------|---------------|-------|
| | Remove | JOIST, CEILING BAKING SODA SPR | 41,30 | LFF | 0.92 | 38.00 | |
| | Remove | WALL STUD, 2"x4" COMPLETE CLF | 206,72 | SFW | 0.12 | 24.81 | |
| | Special | CLEAN & SEAL FRAMING CEILING | 41.30 | SFL | 0.32 | 13.22 | |
| | Special | CLEAN & SEAL FRAMING WALL | 206.72 | SFL | 0.32 | 66.15 | |
| | Remove | DRYWALL CEIL | 41.30 | SFC | 0.52 | 21.48 | |
| | Replace | DRYWALL CEIL | 41,30 | SFC | 1.30 | 64,54 | |
| | Paint | CEILING, 2 COATS + PRIME | 41,30 | SFC | 0.59 | 24.37 | |
| | Remove | INSUL,CEIL,BATT,FOIL FC,9" | 41.30 | SFC | 0.20 | 8.26 | |
| | Replace | INSUL,CEIL,BATT,FOIL FC,9" | 41.30 | SFC | 1.07 | 44.19 | |
| | Remove | DRYWALL WALL | 206.72 | SFW | 0.30 | 62.02 | |
| _ | Replace | DRYWALL WALL | 206.72 | SFW | 1.22 | 272.84 | |
| | Remove | WALLPAPER, EXCELLENT | 206.72 | SFW | 0.41 | 84 .76 | |
| | Replace | WALLPAPER, EXCELLENT | 206.72 | SFW | 1.68 | 385.08 | |
| | Remove | WALLPAPER BORDER | 25.84 | LFW | 0.34 | 8.79 | |
| | Replace | WALLPAPER BORDER | 25.84 | LFW | 1.34 | 35.58 | |
| | Remove | BATT INSULATION - WALL R19 | 206.72 | SFW | 0.19 | 39.28 | |
| | Replace | BATT INSULATION - WALL R19 | 206.72 | SFW | 0.82 | 169.51 | |
| | Remove | BASE, COLONIAL | 25.84 | LFW | 0.25 | 6.46 | |
| | Replace | BASE, COLONIAL | 25.84 | LFW | 4.79 | 136.88 | |
| | Remove | DOOR TRIM SET, CUSTOM | 1.00 | EA | 9.32 | 9,32 | |
| | Replace | DOOR TRIM SET, CUSTOM | 1.00 | EA | 80.79 | 86.20 | |
| | Paint | DOOR TRIM SET, CUSTOM | 1.00 | EA | 22.14 | 22.14 | |
| | Special | FLOOR PREP, RESCREW FLOOR | 41.30 | SFF | 0.21 | 8.67 | |
| | Remove | CARPET & PAD, EXCELLENT (SY) | 4.59 | SYF | 2.07 | 9.50 | |
| | Replace | CARPET & PAD, EXCELLENT (SY) | 4.59 | SYF | 33.55 | 206.80 | |
| | Remove | WIRING, RESIDENCE | 41.30 | SF | 0.10 | 4.13 | |
| | Replace | WIRING, RESIDENCE | 41.30 | EA | 2.75 | 113.57 | |
| | Replace | FIXTURE, INCNDSCENT, RECESS | 1.00 | EA | 108.00 | 108.00 | |
| | Remove | RECEPTACLE, DUPLEX/SWITCH | 1.00 | EA | 4.32 | 4.32 | |
| | Replace | RECEPTACLE, DUPLEX/SWITCH | 1.00 | EA | 22.00 | 22.00 | |

Interior

FRONT BEDROOM ON RIGHT 12.50 X 14.10 X 9.00 + offset 2.30 X 7.00 SFC = 192.35 SFW = 604.80 SFLW= 112.50 SFSW= 126.90 SFR = 797.15 Perimeter = 67.20

HEIGHT IS AVERAGE. WALLS WAS OPENED AND THERE WAS SOOT ON THE INSULATION.

Building Repair Estimate 1:04-cv-00175-SJM Document 24-Sclaim Number 2/16/200 PA 123 Page 14 of 50 BORDEN Insured:

* = Min. Charge

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

38

Vaste Applied

| Y | Vaste Applied | | | | | | |
|---|---------------|--------------------------------|------------|----------|-------------|-------------|--|
| | Operation | Description | Quantity / | Unit | Unit / Cost | Repl / Cost | |
| ٠ | Remove | JOIST, CEILING BAKING SODA SPR | 1.00 | LFF | 0.92 | 0.92 | |
| | Remove | WALL STUD, 2"x4" COMPLETE CLE | | SFW | 0.12 | 72.58 | |
| | Special | CLEAN & SEAL FRAMING CEILING | | SFL | 0.32 | 56.40 | |
| | Special | CLEAN & SEAL FRAMING WALL | 604.80 | SFL | 0.32 | 193.54 | |
| | Remove | DRYWALL CEIL | 192.35 | SFC | 0.52 | 100.02 | |
| | Replace | DRYWALL CEIL | 192.35 | SFC | 1.30 | 260.90 | |
| | Paint | CEILING, 2 COATS + PRIME | 192.35 | SFC | 0.59 | 113.49 | |
| | Remove | INSUL,CEIL,BATT,FOIL FC,9" | 192.35 | | 0.20 | 38.47 | |
| | Replace | INSUL,CEIL,BATT,FOIL FC,9" | 192.35 | | 1.07 | 205.81 | |
| | Remove | DRYWALL WALL | 604.80 | | 0.30 | 181.44 | |
| | Replace | DRYWALL WALL | 604.80 | | 1.22 | 758.50 | |
| | Paint | DRYWALL WALL | 604.80 | | 0.58 | 350.78 | |
| | Remove | BATT INSULATION - WALL R19 | 302.00 | | 0.19 | 57.38 | |
| | Replace | BATT INSULATION - WALL R19 | 302,00 | | 0.82 | 247.64 | |
| | Remove | BASE, COLONIAL | 67.20 | | 0.25 | 16.80 | |
| | Replace | BASE, COLONIAL | 67.20 | | 4.79 | 334.99 | |
| | Paint | BASE, COLONIAL | | LFW | 0.66 | 44,35 | |
| | Remove | DOOR TRIM SET, CUSTOM | 6.00 | | 9.32 | 55.92 | |
| | Replace | DOOR TRIM SET, CUSTOM | 6.00 | | 80.79 | 491.23 | |
| | Paint | DOOR TRIM SET, CUSTOM | 6.00 | | 22.14 | 132,84 | |
| | Clean | DOOR, | 2.00 | | 5,24 | 10.48 | |
| | Paint | DOOR | 2.00 | | 35.16 | 70.32 | |
|) | | DOOR ONLY, INT, 6 PANEL | 2.00 | | 57.89 | 115.78 | |
| | Remove | WINDOW TRIM SET, CUSTOM | 1.00 | | 1.50 | 1.50 | |
| | Replace | WINDOW TRIM SET, CUSTOM | 1.50 | | 81.04 | 122.67 | |
| | Paint | WINDOW TRIM SET, CUSTOM | 1.50 | | 31.26 | 46.89 | |
| | Remove | WINDOW, TRIPPLE 1/2 MOON | 1.00 | | 19.36 | 19.36 | |
| | Replace | WINDOW, TRIPPLE 1/2 MOON | | EA | 1,700.00 | 1,700.00 | |
| | Paint | WINDOW, TRIPPLE 1/2 MOON | 1.00 | | 58.00 | 58.00 | |
| | Special | FLOOR PREP, RESCREW FLOOR | 192.35 | | 0.21 | 40.39 | |
| | Remove | SHELF, 1" x 10" | | LFW | 0.90 | 6.30 | |
| | Replace | SHELF, 1" x 10" | | LFW | 6.54 | 46.56 | |
| | Paint | SHELF, 1" x 10" | | LFW | 1.37 | 9.59 | |
| | Remove | CLOSET POLE, 3 1/2" | 7.00 | | 0.31 | 2.17 | |
| | Replace | CLOSET POLE, 3 1/2" | 7.00 | | 3.10 | 22.08 | |
| | Paint | CLOSET POLE, 3 1/2" | 7.00 | | 0.87 | 6.09 | |
| | Remove | WIRING, RESIDENCE | 192.35 | | 0.10 | 19.24 | |
| | Replace | WIRING, RESIDENCE | 192.35 | | 2.75 | 528.96 | |
| | Remove | BUILT INS 2 | | LFW | 25.00 | 50,00 | |
| | Replace | BUILT INS 2 | | LFW | 900.00 | 1,800.07 | |
| | Paint | BUILT INS 2 | | LFW | 75.00 | 150.00 | |
| | Remove | OAK FLOOR, 2 1/4", CLEAR | 192.35 | | 0.64 | 123.10 | |
| | Replace | OAK FLOOR, 2 1/4", CLEAR | 192.35 | | 7.90 | 1,519.57 | |
| | Special | SAND AND FINISH FLOORS | 192.35 | | 3.15 | 605,90 | |
| | Replace | REGISTER, HEAT, 12" X 5" | 2.00 | | 22.59 | 45.18 | |
| | Paint | REGISTER, HEAT, 12" X 5" | 2.00 | | 3.55 | 7.10 | |
| l | Remove | SMOKE DETECTOR | | EA | 9.35 | 9.35 | |
| | Replace | SMOKE DETECTOR | 1.00 | | 54.53 | 54.53 | |
| | Remove | RECEPTACLE, DUPLEX/SWITCH | 9.00 | | 4.32 | 38.88 | |
| | | | 5 | <i>-</i> | | | |

Building Repair Estimate :04-cv-00175-SJM Document 24-5 Claim Number: 104-cv-00175-SJM Document 24-5 Claim Number: 104-cv-00175-SJM

* = Min. Charge

^ = Exempt from Overhead, Profit or Taxes

= Overrides Page 39

Insured:

BORDEN

Waste Applied

| - | Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|---|-----------|---------------------------------|-----------------|-------------|-------------|---|
| | Replace | RECEPTACLE, DUPLEX/SWITCH | 9.00 EA | 22.00 | 198.00 | • |
| | Remove | FIXT, RECESS FLUOR, 2X4, 4BLBMP | 4.00 EA | 10.84 | 43.36 | |
| | Replace | FIXT RECESS FLUOR,2X4,4BLBMP | 4.00 EA | 243.00 | 972.00 | |
| | Remove | OUTLET, TELEPHONE/CABEL | 7.00 EA | 4.32 | 30.24 | |
| | Replace | OUTLET, TELEPHONE/CABEL | 7.00 EA | 20.35 | 142.45 | |
| | Remove | FIXT, RECESS FLUOR, 2X4, 4BLBMP | 1.00 EA | 10.84 | 10.84 | |
| | Replace | FIXT, RECESS FLUOR, 2X4, 4BLBMP | | 156,79 | 156.79 | |

| lnt | erior MASTER BEDR | OOM 16.10 X 13.00 | X 8.0 | 0 + offset | 8.70 X 9.00 | SFC = 287.60 | SFW = 609.60 |
|-----|----------------------|--------------------------------|--------|------------|--------------|-------------------|--------------|
| | MILLIER BEEF | SFLW= 128.80 | | V= 104.00 | SFR = 897.20 | Perimeter = 76.20 | |
| | WALLS OPE | NED AND HEAVY SMOKE DAMAC | | | | | |
| | Remove | JOIST, CEILING BAKING SODA SPR | 287,60 | LFF | 0.92 | 264.5 | 59 |
| | Remove | WALL STUD, 2"x4" COMPLETE CLF | 609.60 | SFW | 0.12 | 73 .1 | 15 |
| | Special | CLEAN & SEAL FRAMING CEILING | 209.30 | SFL | 0.32 | 66.9 | 98 |
| | Special | CLEAN & SEAL FRAMING WALL | 609.60 | SFL | 0.32 | 195.0 | 07 |
| | Remove | DRYWALL CEIL | 287.60 | SFC | 0.52 | 149.5 | 55 |
| | Replace | DRYWALL CEIL | 287.60 | SFC | 1.30 | 384.7 | 73 |
| | Paint | CEILING, 2 COATS + PRIME | 287.60 | SFC | 0.59 | 169.6 | 68 |
| • | Remove | INSUL,CEIL,BATT,FOIL FC,9" | 287.60 | SFC | 0.20 | 57.5 | 52 |
| | Replace | INSUL,CEIL,BATT,FOIL FC,9" | 287.60 | SFC | 1.07 | 307.1 | 73 |
| | Remove | DRYWALL WALL | 609.60 | SFW | 0.30 | 182.8 | 38 |
| | Replace | DRYWALL WALL | 609.60 | SFW | 1.22 | 764.3 | 36 |
| | Paint | DRYWALL WALL-FAUX 3 COAT AF | 609.60 | SFW | 2.00 | 1,219.2 | 20 |
| | Remove | WALLPAPER BORDER | 76.20 | LFW | 0.34 | 25.9 | 91 |
| | Replace | WALLPAPER BORDER | 76.20 | LFW | 1.34 | 105.7 | 77 |
| | Remove | BATT INSULATION - WALL R19 | 304.00 | SFW | 0.19 | 57.7 | 76 |
| | Replace | BATT INSULATION - WALL R19 | 304.00 | SFW | 0.82 | 249.2 | 28 |
| | Remove | BASE, COLONIAL | 76.20 | LFW | 0,25 | 19.0 |)5 |
| | Replace | BASE, COLONIAL | 76.20 | LFW | 4.79 | 378.1 | 10 |
| | Paint | BASE, COLONIAL | 76.20 | LFW | 0,66 | 50.2 | 29 |
| | Remove | DOOR TRIM SET, CUSTOM | 3.50 | EA | 9.32 | 32.6 | 52 |
| | Replace | DOOR TRIM SET, CUSTOM | 3.50 | EA | 80,79 | 286.3 | 37 |
| | Paint | DOOR TRIM SET, CUSTOM | 3.50 | EA | 22.14 | 77.4 | 19 |
| | Clean | DOOR, | 1.00 | EA | 5.24 | 5.2 | 24 |
| | Paint | DOOR | 1.00 | EA | 35,16 | 35.1 | 16 |
| | Rem/Reset | DOOR ONLY, INT, 6 PANEL | 1.00 | EA | 57.89 | 57.8 | 39 |
| | Remove | OPENING, CASED | 1.00 | EA | 10.72 | 10.7 | 72 |
| | Replace | OPENING, CASED | 1.00 | | 82.36 | 85,3 | 36 |
| | Paint | OPENING, CASED | 1.00 | EA | 30.99 | 30.9 | 9 |
| | Remove | WINDOW TRIM SET, CUSTOM | 2.50 | EA | 1.50 | 3.7 | 75 |
| | Replace | WINDOW TRIM SET, CUSTOM | 2.50 | | 81.04 | 204.1 | |
| | Paint | WINDOW TRIM SET, CUSTOM | 2.50 | EA | 31.26 | 78.1 | |
| | Remove | DOOR, EXT, WOOD, PH, FRENCH | 1.00 | EA | 13.55 | 13.5 | |
| | Replace | DOOR, EXT, WOOD, PH, FRENCH | 1.00 | | 605,34 | 605.3 | |
| | Paint | DOOR, EXT, WOOD, PH, FRENCH | 1.00 | | 36.04 | 36.0 | |
| | Paint | WINDOW TRIM SET, CUSTOM | 1.00 | | 31.26 | 31.2 | |

Building Repair Estable 1:04-cv-00175-SJM Document 24-5claim File 1:04-cv-00175-SJM Document 24-5claim File 1:04-cv-00175-SJM

* = Min. Charge

Insured:

BORDEN

Page

4.76

65.71

40

^ = Exempt from Overhead, Profit or Taxes

= Overrides

SWITCH, DIMMER TYPE

SWITCH, DIMMER TYPE

Waste Applied

| Operation | Description | Quantity / | Unit | Unit / Cost | Repl / Cost | |
|-----------|------------------------------|------------|------|-------------|-------------|--|
| Remove | WINDOW, TRIPPLE 1/2 MOON | 1.00 | EA | 19.36 | 19.36 | |
| Replace | WINDOW, TRIPPLE 1/2 MOON | 1.00 | EA | 1,700.00 | 1,700.00 | |
| Paint | WINDOW, TRIPPLE 1/2 MOON | 1.00 | EA | 58.00 | 58.00 | |
| Remove | CASEMENT ANDERSON VYN/WOO | 1,00 | EA | 21.69 | 21.69 | |
| Replace | CASEMENT ANDERSON VYN/WOO | 1.00 | EA | 695.00 | 695.00 | |
| Paint | WINDOW, CASEMENT, LG | 1.00 | EA | 37.66 | 37.66 | |
| Special | FLOOR PREP, RESCREW FLOOR | 287.60 | SFF | 0.21 | 60.40 | |
| Remove | WIRING, RESIDENCE | 287.60 | SF | 0.10 | 28.76 | |
| Replace | WIRING, RESIDENCE | 287,60 | EA | 2.75 | 790.90 | |
| Remove | CARPET & PAD, EXCELLENT (SY) | 31.96 | SYF | 2.07 | 66,16 | |
| Replace | CARPET & PAD, EXCELLENT (SY) | | SYF | 33.55 | 1,167.09 | |
| Replace | REGISTER, HEAT, 12" X 5" | 2.00 | EA | 22.59 | 45.18 | |
| Paint | REGISTER, HEAT, 12" X 5" | 2.00 | | 3,55 | 7.10 | |
| Remove | SMOKE DETECTOR | 1.00 | | 9.35 | 9.35 | |
| Replace | SMOKE DETECTOR | 1.00 | | 54.53 | 54.53 | |
| Remove | RECEPTACLE, DUPLEX/SWITCH | 16.00 | | 4.32 | 69.12 | |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 16.00 | | 22.00 | 352.00 | |
| Remove | OUTLET, TELEPHONE/CABEL | 4.00 | | 4.32 | 17.28 | |
| Replace | OUTLET, TELEPHONE/CABEL | 4.00 | | 20,35 | 81.40 | |
| Special | DRAPERIES, REMOVE/RESET | 2.00 | | 31.49 | 62.98 | |

Interior

Remove

Replace

| | MASTER BEDR | RROM CLOSET | 2.70 X 21.60 | 2.70 X $SFR = 9$ | | SFC = 7.29 Perimeter = 10. | SFW = 86.40 80 | SFLW= 21.60 | SFSW= |
|---|-------------|--------------------|-----------------|------------------|-------|-------------------------------|-------------------|-------------|-------|
| | Remove | JOIST, CEILING BA | AKING SOL | A SPR | 7.29 | LFF | 0.92 | 6.71 | |
| | Remove | WALL STUD, 2"x4" | COMPLET | TE CLE | 86.40 | SFW | 0.12 | 10.37 | |
| | Special | CLEAN & SEAL FR | LAMING CE | EILING | 7.29 | SFL | 0.32 | 2.33 | |
| | Special | CLEAN & SEAL FR | LAMING W. | ALL | 86.40 | SFL | 0.32 | 27.65 | |
| | Remove | DRYWALL CEIL | | | 7.29 | SFC | 0.52 | 3.79 | |
| | Replace | DRYWALL CEIL | | | 7.29 | SFC | 1.30 | 20.32 | |
| | Paint | CEILING, 2 COATS | + PRIME | | 7.29 | SFC | 0.59 | 4.30 | |
| | Remove | INSUL,CEIL,BATT, | FOIL FC,9" | | 7.29 | SFC | 0.20 | 1.46 | |
| | Replace | INSUL, CEIL, BATT, | FOIL FC,9" | | 7.29 | SFC | 1.07 | 7.80 | |
| | Remove | DRYWALL WALL | | | 86.40 | SFW | 0.30 | 25,92 | |
| | Replace | DRYWALL WALL | | | 86.40 | SFW | 1.22 | 126.05 | |
| | Paint | DRYWALL WALL, | 5/8"FIRE R | ES | 86.40 | SFW | 0.59 | 50.98 | |
| | Remove | SHELF, 1" x 10" | | | 12.00 | LFW | 0.90 | 10.80 | |
| | Replace | SHELF, 1" x 10" | | | 12.00 | LFW | 6.54 | 79.82 | |
| | Paint | SHELF, 1" x 10" | | | 12.00 | LFW | 1.37 | 16.44 | |
| | Remove | CARPET & PAD, EX | XCELLENT | (SY) | 0.81 | SYF | 2.07 | 1.68 | |
| | Replace | CARPET & PAD, EX | XCELLENT | (SY) | 0.81 | SYF | 33.55 | 122.00 | |
| • | Remove | BASE, COLONIAL | | | 10.80 | LFW | 0.25 | 2.70 | |
| | Replace | BASE, COLONIAL | | | 10.80 | LFW | 4.79 | 64.84 | |
| | Paint | BASE, COLONIAL | | | 10.80 | LFW | 0.66 | 7 12 | |
| | | | | | | | | | |

1.00 EA

1.00 EA

4.76

65,71

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 Claim Filed 12/16/200 Pal Page 17 of 50

* = Min. Charge

Insured:

BORDEN

Page

41

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Vaste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|---------------|-----------------------|-----------------|-------------|-------------|--|
| Remove | DOOR TRIM SET, CUSTOM | 1.00 EA | 9.32 | 9.32 | |
| ~ Replace | DOOR TRIM SET, CUSTOM | 1.00 EA | 80.79 | 84.39 | |
| Paint | DOOR TRIM SET, CUSTOM | 1.00 EA | 22.14 | 22.14 | |

In

| Inter | ior | CLOSET AREA 8.60 X 11.00 X 8.00 SFC = 94.60 SFW = 313.60 SFLW= 68.80 SFSW= | | | | | |
|-------|-------------|--|----------------------------------|--------------------------|-------|---------------|-------|
| N | 1ASTER CLOS | | $1.00 \ X \ 8.00$ $SFR = 408.20$ | SFC = 94. Perimeter : | | SFLW= 68.80 | SFSW= |
| | Remove | JOIST, CEILING BAKING SODA | SPR 94.60 | मना | 0.92 | 87 .03 | |
| | Remove | WALL STUD, 2"x4" COMPLETE | | | 0.12 | 37.63 | |
| | Special | CLEAN & SEAL FRAMING CEIL | | | 0.32 | 30.27 | |
| | Special | CLEAN & SEAL FRAMING WAL | | | 0.32 | 100.35 | |
| | Remove | DRYWALL CEIL | 94.60 | | 0.52 | 49.19 | |
| | Replace | DRYWALL CEIL | 94.60 | | 1.30 | 133.83 | |
| | Paint | CEILING, 2 COATS + PRIME | 94.60 | | 0.59 | 55.81 | |
| | Remove | INSUL,CEIL,BATT,FOIL FC,9" | 94.60 | | 0.20 | 18.92 | |
| | Replace | INSUL,CEIL,BATT,FOIL FC,9" | 94.60 | | 1.07 | 101.22 | |
| | Remove | DRYWALL WALL . | 313.60 | | 0.30 | 94.08 | |
| _ | Replace | DRYWALL WALL | 313.60 | | 1.22 | 403.24 | |
| | Paint | DRYWALL WALL | 100.00 | | 0.59 | 59.00 | |
| | Remove | WALLPAPER BORDER | | LFW | 0.34 | 13.33 | |
| | Replace | WALLPAPER BORDER | | LFW | 1.34 | 56.19 | |
| | Remove | WALLPAPER, EXCELLENT | 213.60 | | 0.41 | 87.58 | |
| | Replace | WALLPAPER, EXCELLENT | 213.60 | | 1.33 | 314.85 | |
| | Special | SIZE WALLS | 213.60 | | 0.18 | 38.45 | |
| | Remove | BASE, COLONIAL | 39.20 | | 0.25 | 9.80 | |
| | Replace | BASE, COLONIAL | 39.20 | | 4.79 | 200.87 | |
| | Paint | BASE, COLONIAL | 39.20 | | 0.66 | 25.87 | |
| | Remove | MOLDING, COVE, 1 3/4" | | LFW | 0.27 | 1,62 | |
| | Replace | MOLDING, COVE, 1 3/4" | | LFW | 2.28 | 14.17 | |
| | Paint | MOLDING, COVE, 1 3/4" | | LFW | 0.70 | 4.20 | |
| | Remove | VALANCE TRIM | | LFW | 0.35 | 2.10 | |
| | Replace | VALANCE TRIM | | LFW | 7.75 | 46.50 | |
| | Paint | VALANCE TRIM | | LFW | 0.67 | 4.02 | |
| | Remove | DOOR TRIM SET, CUSTOM | 8.00 | | 9.32 | 74.56 | |
| | Replace | DOOR TRIM SET, CUSTOM | 8.00 | | 80,79 | 654.97 | |
| | Paint | DOOR TRIM SET, CUSTOM | 8.00 | | 22.14 | 177.12 | |
| | Clean | DOOR, | 10.00 | | 5.24 | 52.40 | |
| | Paint | DOOR | 10.00 | | 35.16 | 351.60 | |
| | Rem/Reset | | 5.00 | | 57.89 | 289.45 | |
| | Special | FLOOR PREP, RESCREW FLOOR | | | 0.21 | 19.87 | |
| | Remove | WIRING, RESIDENCE | 94,60 | | 0.10 | 9.46 | |
| | Replace | WIRING, RESIDENCE | 94.60 | | 2.75 | 260.15 | |
| | Remove | CARPET & PAD, EXCELLENT (S | | | 2.07 | 21.76 | |
| | Replace | CARPET & PAD, EXCELLENT (S | • | | 33.55 | 447.44 | |
| | Replace | REGISTER, HEAT, 12" X 5" | 1.00 | | 22.59 | 22.59 | |
| | Paint | REGISTER, HEAT, 12" X 5" | 1.00 | | 3.55 | 3.55 | |
| | 1 mintr | ALCHIUM, MAN, 12 A.J. | 1.00 | #44.F | ٠.٠٠ | ر د. د | |

Building Repair Estimate: 04-cv-00175-SJM Document 24-5_{Claim} Filed 12/16/2005_{A125}Page 18 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

DOIGDER

Page

42

Waste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|-----------|--------------------------------|-----------------|-------------|-------------|---|
| Remove | RECEPTACLE, DUPLEX/SWITCH | 3,00 EA | 4,32 | 12.96 | • |
| Replace | RECEPTACLE, DUPLEX/SWITCH | 3.00 EA | 22.00 | 66.00 | |
| Remove | RECEPTACLE, G.F.I. | 1.00 EA | 4.32 | 4.32 | |
| Replace | RECEPTACLE, G.F.I. | 1.00 EA | 50,25 | 50.25 | |
| Remove | CEILING FIXTURE, GOOD | 2.00 EA | 9.35 | 18.70 | |
| Replace | CEILING FIXTURE, GOOD | 2.00 EA | 104.31 | 208.62 | |
| Remove | VANITY STRIP LIGHT,MIR,3LT | 1.00 EA | 9.34 | 9.34 | |
| Replace | VANITY STRIP LIGHT,MIR,3LT | 1.00 EA | 99.99 | 99.99 | |
| Rem/Reset | MIRROR WALL, PLATE GLASS, 1/4" | 18.00 SF | 3.40 | 61.20 | |
| Clean | MIRROR WALL, PLATE GLASS, 1/4" | 18.00 SF | 0.40 | 7.20 | |
| Remove | ACCESSORY, BATHROOM, GD | 1.00 EA | 6.78 | 6.78 | |
| Replace | ACCESSORY, BATHROOM, GD | 1.00 EA | 21.81 | 21.81 | |
| Remove | CABINET, BASE, EXCELLENT | 6.00 LFW | 8.47 | 50.82 | |
| Replace | CABINET, BASE, EXCELLENT | 6.00 LFW | 157.71 | 946.26 | |
| Remove | COUNTERTOP CORIAN SITE BUIL1 | 6.00 LF | 1.39 | 8.34 | |
| Replace | COUNTERTOP CORIAN SITE BUIL1 | 1.00 LF | 1,200.00 | 1,200.00 | |
| Remove | SINKBWL, VG | 1.00 EA | 27.11 | 27.11 | |
| Replace | SINKBWL, VG | 1.00 EA | 437.88 | 437.88 | |
| Remove | FAUCET, BATH, VG | 1,00 EA | 22.15 | 22.15 | |
| Replace | FAUCET, BATH, VG | 1.00 EA | 94.00 | 94.00 | |
| Remove | SHELF, 1" x 10" | 27,00 LFW | 0.90 | 24.30 | |
| Replace | SHELF, 1" x 10" | 27.00 LFW | 6.54 | 179.60 | |
| Paint | SHELF, 1" x 10* | 27.00 LFW | 1,37 | 36.99 | |
| Remove | CLOSET POLE, 3 1/2" | 27.00 LF | 0.31 | 8.37 | |
| Replace | CLOSET POLE, 3 1/2" | 27.00 LF | 3.10 | 85.16 | |
| Paint | CLOSET POLE, 3 1/2" | 27.00 LF | 0.87 | 23,49 | |

| MASTERBAT | 9.00 X 13.30 SFLW= 72.00 | X 8.00 + offset SFSW= 106.40 | 2.70×6.50 SFR = 598.05 | SFC = 137.25 |
|-----------|--------------------------------|---------------------------------|------------------------------------|--------------|
| Remove | JOIST, CEILING BAKING SODA SPR | 137.25 LFF | 0.92 | 126.27 |
| Remove | WALL STUD, 2"x4" COMPLETE CLF | 392.00 SFW | 0.12 | 47.04 |
| Special | CLEAN & SEAL FRAMING CEILING | 119.70 SFL | 0.32 | 38.30 |
| Special | CLEAN & SEAL FRAMING WALL | 392.00 SFL | 0.32 | 125.44 |
| Remove | DRYWALL CEIL | 137.25 SFC | 0.52 | 71.37 |
| Replace | DRYWALL CEIL | 137.25 SFC | 1.30 | 189.27 |
| Paint | CEILING, 2 COATS + PRIME | 137.25 SFC | 0.59 | 80.98 |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 137.25 SFC | 0.20 | 27,45 |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 137.25 SFC | 1.07 | 146.86 |
| Remove | DRYWALL WALL | 460.80 SFW | 0.30 | 138.24 |
| Replace | DRYWALL WALL | 460,80 SFW | 1.22 | 582.82 |
| Paint | DRYWALL WALL | 230.00 SFW | 0.59 | 135.70 |
| Remove | WALLPAPER BORDER | 115.20 LFW | 0.34 | 39,17 |
| Replace | WALLPAPER BORDER | 115.20 LFW | 1.34 | 159.90 |
| Remove | BASE, CERAM TILE, THIN SET | 57.60 LFW | 0.68 | 39.17 |
| Replace | BASE, CERAM TILE, THIN SET | 57.60 LFW | 11.00 | 639.96 |

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 Claim Film bet 2/16/2005 A123 Page 19 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides Vaste Applied

43 Page

| | Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|---|-----------|--------------------------------|-----------------|-------------|-------------|--|
| | Remove | CERAMIC WALLS, THIN SET, 4" | 120.00 SFW | 1,47 | 176.40 | |
| | Replace | CERAMIC WALLS, THIN SET, 4" | | 8.95 | 1,107.41 | |
| | Replace | CERAMIC FIXTURE (EA) | 2.00 EA | 20.45 | 40.90 | |
| | Remove | DOOR TRIM SET, CUSTOM | 1.00 EA | 9.32 | 9.32 | |
| | Replace | DOOR TRIM SET, CUSTOM | 1.00 EA | 80.79 | 89.44 | |
| | Paint | DOOR TRIM SET, CUSTOM | 1.00 EA | 22.14 | 22.14 | |
| | Clean | DOOR, | 1.00 EA | 5.24 | 5.24 | |
| | Paint | DOOR | 1.00 EA | 35.16 | 35.16 | |
| | Rem/Reset | | 1.00 EA | 57.89 | 57.89 | |
| | Remove | CASEMENT ANDERSON VYN/WOO | 2.00 EA | 21.69 | 43.38 | |
| | Replace | CASEMENT ANDERSON VYN/WOO | | 695.00 | 1,390.00 | |
| | Remove | WINDOW TRIM SET, CUSTOM | 2.00 EA | 10.72 | 21.44 | |
| | Replace | WINDOW TRIM SET, CUSTOM | 2.00 EA | 81.04 | 163.42 | |
| | Paint | WINDOW TRIM SET, CUSTOM | 2.00 EA | 31,26 | 62.52 | |
| | Paint | WINDOW, CASEMENT, LG | 2.00 EA | 37.66 | 75.32 | |
| | Remove | WIRING, RESIDENCE | 137.25 SF | 0.10 | 13.73 | |
| | Replace | WIRING, RESIDENCE | 137.25 EA | 2.75 | 377.44 | |
| | Replace | REGISTER, HEAT, 12" X 5" | | 22.59 | 22.59 | |
| | Paint | REGISTER, HEAT, 12" X 5" | 1.00 EA | 3.55 | 3.55 | |
| | Remove | RECEPTACLE, DUPLEX/SWITCH | 3.00 EA | 4.32 | 12.96 | |
| | Replace | RECEPTACLE, DUPLEX/SWITCH | 3.00 EA | 22.00 | 66.00 | |
|) | Remove | CEILING FIXTURE, GOOD | 1.00 EA | 9.35 | 9.35 | |
| | Replace | CEILING FIXTURE, GOOD | 1.00 EA | 104.31 | 104.31 | |
| | Remove | RECEPTACLE, G.F.I. | 1.00 EA | 4.32 | 4.32 | |
| | Replace | RECEPTACLE, G.F.I. | 1.00 EA | 50.25 | 50.25 | |
| | Remove | SWITCH, DIMMER TYPE | 1.00 EA | 4.76 | 4.76 | |
| | Replace | SWITCH, DIMMER TYPE | 1.00 EA | 65.71 | 65.71 | |
| | Remove | ACCESSORY, BATHROOM, GD | 1.00 EA | 6.78 | 6.78 | |
| | Replace | ACCESSORY, BATHROOM, GD | 1.00 EA | 21.81 | 21.81 | |
| | Replace | FIXTURE, INCNDSCENT, RECESS | 3.00 EA | 108.00 | 324.00 | |
| | Remove | EXHAUST FAN WITH LIGHT, EX | 1.00 EA | 12.32 | 12.32 | |
| | Replace | EXHAUST FAN WITH LIGHT, EX | 1.00 EA | 201.65 | 201,65 | |
| | Remove | CERAMIC FLOOR, THIN SET, 1"X2" | | 1.18 | 161.95 | |
| | Replace | CERAMIC FLOOR, THIN SET, 1"X2" | 137.25 SFF | 11.00 | 1,563.11 | |
| | Remove | UNDERLAYMENT, LAUAN, 1/4" | 137.25 SFF | 0.49 | 67.25 | |
| | Replace | UNDERLAYMENT, LAUAN, 1/4" | 137.25 SFF | 0.84 | 121.55 | |
| | Remove | SHOWER DOORS | 1.00 EA | 7.13 | 7.13 | |
| | Replace | SHOWER DOORS | 1.00 EA | 487.00 | 487.00 | |
| | Remove | BATH TUB, FIBERGLASS JACUZZI | 1.00 EA | 45.18 | 45.18 | |
| | Replace | BATH TUB, FIBERGLASS JACUZZI | 1.00 EA | 1,400.00 | 1,400.00 | |
| | Remove | FAUCET, BATH, EX | 1.00 EA | 22.15 | 22.15 | |
| | Replace | FAUCET, BATH, EX | 1.00 EA | 349.00 | 349.00 | |
| | - | | | | | |



Building Repair Estimate Case 1:04-cv-00175-SJM Document 24-5 laim Filed 12/16/2005 Page 20 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

44

Vaste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost |
|-----------|--------------------------------|-----------------|-------------|-------------|
| Remove | JOIST, CEILING BAKING SODA SPR | 7.83 LFF | 0.92 | 7.20 |
| Remove | WALL STUD, 2"x4" COMPLETE CLF | | 0.12 | 10.75 |
| Special | CLEAN & SEAL FRAMING CEILING | 7.83 SFL | 0.32 | 2.51 |
| Special | CLEAN & SEAL FRAMING WALL | | 0.32 | 28.67 |
| Remove | DRYWALL CEIL | 7.83 SFC | 0.52 | 4.07 |
| Replace | DRYWALL CEIL | 7.83 SFC | 1,30 | 21.03 |
| Paint | CEILING, 2 COATS + PRIME | 7.83 SFC | 0.59 | 4.62 |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 7.83 SFC | 0.20 | 1.57 |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 7.83 SFC | 1.07 | 8.38 |
| Remove | DRYWALL WALL | 89.60 SFW | 0.30 | 26.88 |
| Replace | DRYWALL WALL | 89.60 SFW | 1.22 | 129.96 |
| Paint | DRYWALL WALL | 89.60 SFW | 0.59 | 52,86 |
| Remove | SHELF, 1" x 10" | 13.50 LFW | 0.90 | 12.15 |
| Replace | SHELF, 1" x 10" | 13.50 LFW | 6.54 | 89.81 |
| Paint | SHELF, 1" x 10" | 13.50 LFW | 1.37 | 18.50 |
| Remove | CERAMIC FLOOR, THIN SET, 1"X2" | 7.83 SFF | 1.18 | 9.24 |
| Replace | CERAMIC FLOOR, THIN SET, 1"X2" | 7.83 SFF | 11.00 | 139.49 |
| Remove | BASE, COLONIAL | 11.20 LFW | 0,25 | 2,80 |
| Replace | BASE, COLONIAL | 11.20 LFW | 4.79 | 66,75 |
| Paint | BASE, COLONIAL | 11.20 LFW | 0.66 | 7.39 |
| Remove | DOOR TRIM SET, CUSTOM | 1.00 EA | 9.32 | 9.32 |
| Replace | DOOR TRIM SET, CUSTOM | 1.00 EA | 80.79 | 84.39 |
| Paint | DOOR TRIM SET, CUSTOM | 1.00 EA | 22.14 | 22.14 |

| • | | | | | |
|---|---|----|----|---|---|
| ŀ | n | to | rı | n | ۳ |
| | | | | | |

| Ln | terior | | | | | | | | |
|----|--------------|-------------------|-----------------|--------|-------|------------------------------|-------------------|-------------|-------|
| | CLOSET IN MA | AIN HALL END | 1.40 X 17.60 | | 60.68 | SFC = 3.08 Perimeter = 7. | SFW = 57.60 20 | SFLW= 11.20 | SFSW= |
| | Remove | JOIST, CEILING BA | AKING SOD | A SPR | 3.08 | LFF | 0.92 | 2.83 | |
| | Remove | WALL STUD, 2"x4 | " COMPLET | TE CLE | 57.60 | SFW | 0.12 | 6.91 | |
| | Special | CLEAN & SEAL FI | RAMING CE | ILING | 3.08 | SFL | 0.32 | 0.99 | |
| | Special | CLEAN & SEAL FI | RAMING WA | ALL | 57.60 | SFL | 0.32 | 18.43 | |
| | Remove | DRYWALL CEIL | | | 3.08 | SFC | 0.52 | 1.60 | |
| | Replace | DRYWALL CEIL | | | 3.08 | SFC | 1.30 | 14.85 | |
| | Paint | CEILING, 2 COATS | S + PRIME | | 3.08 | SFC | 0.59 | 1.82 | |
| | Remove | INSUL,CEIL,BATT | FOIL FC,9" | | 3.08 | SFC | 0.20 | 0.62 | |
| | Replace | INSUL,CEIL,BATT | FOIL FC,9" | | 3.08 | SFC | 1.07 | 3.30 | |
| | Remove | DRYWALL WALL | | | 57.60 | SFW | 0.30 | 17.28 | |
| | Replace | DRYWALL WALL | | | 57.60 | SFW | 1.22 | 90.92 | |
| | Paint | DRYWALL WALL | | | 57.60 | SFW | 0.59 | 33.98 | |
| | Remove | SHELF, 1" x 10" | | | 7.20 | LFW | 0.90 | 6.48 | |
| | Replace | SHELF, 1" x 10" | | | 7.20 | LFW | 6.54 | 48.43 | |
| | Paint | SHELF, 1" x 10" | | | 7.20 | LFW | 1.37 | 9.86 | |
| | Remove | CARPET & PAD, E | XCELLENT | (SY) | 0.34 | SYF | 2.07 | 0.70 | |
| • | Replace | CARPET & PAD, E | XCELLENT | (SY) | 0.34 | SYF | 33,55 | 106.24 | |
| | Remove | BASE, COLONIAL | | | 7.20 | LFW | 0.25 | 1.80 | |
| | Replace | BASE, COLONIAL | | | 7.20 | LFW | 4.79 | 47 59 | |

Document 24-5 Filed 12/16/2005 PA123 Page 21 of 50 Case 1:04-cv-00175-SJM Building Repair Estimate

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

aste Applied

* = Min. Charge

Page

45

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|-----------|-----------------------|-----------------|-------------|-------------|--|
| Paint | BASE, COLONIAL | 7.20 LFW | 0.66 | 4.75 | |
| Remove | DOOR TRIM SET, CUSTOM | 1.00 EA | 9.32 | 9.32 | |
| - Replace | DOOR TRIM SET, CUSTOM | 1.00 EA | 80.79 | 84.39 | |
| Paint | DOOR TRIM SET, CUSTOM | 1.00 EA | 22.14 | 22.14 | |

| Te. | ma | ı |
|-----|----|---|
| | ги | |

| Interior | | | | | | |
|-------------|--------------------------------|--------|-------------------------|-----------------------------|-----------------------------------|--------------|
| BEDROOM REA | 13.50 X 15.00 SFLW= 108.00 | | 0 + offset V= 120.00 | 2.40 X 8.30 SFR = 811.22 | SFC = 222.42 Perimeter = 73.60 | SFW = 588.80 |
| Remove | JOIST, CEILING BAKING SODA SPR | 222.42 | मन । | 0.92 | 204. | 63 |
| Remove | WALL STUD, 2"x4" COMPLETE CLF | 588.80 | | 0.12 | 70. | |
| Special | CLEAN & SEAL FRAMING CEILING | 202.50 | | 0.32 | 64. | |
| Special | CLEAN & SEAL FRAMING WALL | 588.80 | | 0.32 | 188. | |
| Remove | DRYWALL CEIL | 222.42 | | 0.52 | 115. | 66 |
| Replace | DRYWALL CEIL | 222.42 | | 1.30 | 299. | 99 |
| Paint | DRYWALL CEIL.,5/8"FIRE RES | 222.42 | | 0.59 | 131. | 23 |
| Remove | INSUL,CEIL,BATT,FOIL FC,9" | 222.42 | | 0.20 | 44. | 48 |
| Replace | INSUL,CEIL,BATT,FOIL FC,9" | 222.42 | | 1.07 | 237. | 99 |
| Remove | DRYWALL WALL | 588.80 | | 0.30 | 176. | 64 |
| Replace | DRYWALL WALL | 588.80 | SFW | 1.22 | 738. | 98 |
| Paint | DRYWALL WALL-FAUX 3 COAT AF | 588.80 | SFW | 2.00 | 1,177. | 60 |
| Special | SIZE WALLS | 588.80 | SFW | 0.21 | 123. | 65 |
| Remove | WALLPAPER, EXCELLENT | 588.80 | SFW | 0.41 | 241. | 41 |
| Replace | WALLPAPER, EXCELLENT | 588.80 | SFW | 1.68 | 1,026. | 97 |
| Remove | WALLPAPER BORDER | 73.60 | LFW | 0.34 | 25. | 02 |
| Replace | WALLPAPER BORDER | 73.60 | LFW | 1.34 | 99. | 57 |
| Remove | BATT INSULATION - WALL R19 | 298.00 | SFW | 0.19 | 56. | 62 |
| Replace | BATT INSULATION - WALL R19 | 298.00 | SFW | 0.82 | 244. | 36 |
| Remove | BASE, COLONIAL | 73.60 | LFW | 0.25 | 18. | 40 |
| Replace | BASE, COLONIAL | 73,60 | LFW | 4.79 | 365. | 65 |
| Paint | BASE, COLONIAL | 73.60 | LFW | 0.66 | 48. | 58 |
| Remove | DOOR TRIM SET, CUSTOM | 5.50 | EA | 9.32 | 51. | 26 |
| Replace | DOOR TRIM SET, CUSTOM | 5,50 | EA | 80.79 | 450. | 11 |
| Paint | DOOR TRIM SET, CUSTOM | 5.50 | EA | 22.14 | 121. | 77 |
| Clean | DOOR, | 2.00 | EA | 5.24 | 10. | 48 |
| Paint | DOOR | 2.00 | EA | 35.16 | 70. | 32 |
| Rem/Reset | DOOR ONLY, INT, 6 PANEL | 2.00 | EA | 57.89 | . 115. | 78 |
| Remove | OPENING, CASED | 1.00 | EA | 10.72 | 10. | 72 |
| Replace | OPENING, CASED | 1.00 | EA | 82.36 | 85. | 36 |
| Paint | OPENING, CASED | 1.00 | EA | 30.99 | 30. | 99 |
| Remove | WINDOW TRIM SET, CUSTOM | 1.00 | EA | 1.50 | 1. | 50 |
| Replace | WINDOW TRIM SET, CUSTOM | 1.00 | EA | 81.04 | 82. | 60 |
| Paint | WINDOW TRIM SET, CUSTOM | 1.00 | EA | 31.26 | 31. | 26 |
| Remove | DOOR, EXT, WOOD, PH, FRENCH | 1.00 | | 13.55 | 13. | |
| Replace | DOOR, EXT, WOOD, PH, FRENCH | 1.00 | | 1,999.00 | 1,999. | |
| Paint | DOOR, EXT, WOOD, PH, FRENCH | 1.00 | | 36.04 | 36, | |
| Paint | WINDOW TRIM SET, CUSTOM | 1.00 | EA | 31.26 | 31. | 26 |

Building Repair (Samael: 04-cv-00175-SJM Document 24-5Claim Number 2/16/2005A123Page 22 of 50

* = Min. Charge Insured: BORDEN

^ = Exempt from Overhead. Profit or Taxes

= Overrides Page 46

Waste Applied

| | Operation | Description | Quantity / | Unit | Unit / Cost | Repl / Cost | |
|---|-----------|------------------------------|------------|------|-------------|-------------|--|
| | Remove | OAK FLOOR, 2 1/4", CLEAR | 222.42 | SFF | 0.64 | 142.35 | |
| | Replace | OAK FLOOR, 2 1/4", CLEAR | 222.42 | SFF | 7.90 | 1,757.12 | |
| | Special | SAND AND FINISH FLOORS | 222.42 | SFF | 3.15 | 700.62 | |
| | Remove | CASEMENT ANDERSON VYN/WOO | 1.00 | EA | 21.69 | 21.69 | |
| | Replace | CASEMENT ANDERSON VYN/WOO | 1.00 | EA | 695.00 | 695.00 | |
| | Paint | WINDOW, CASEMENT, LG | 1.00 | EA | 37.66 | 37.66 | |
| | Special | FLOOR PREP, RESCREW FLOOR | 222.42 | SFF | 0.21 | 46.71 | |
| | Remove | WIRING, RESIDENCE | 222.42 | SF | 0.10 | 22.24 | |
| | Replace | WIRING, RESIDENCE | 222.42 | EA | 2.75 | 611.65 | |
| | Replace | REGISTER, HEAT, 12" X 5" | 3.00 | EA | 22.59 | 67.77 | |
| | Paint | REGISTER, HEAT, 12" X 5" | 3.00 | EA | 3.55 | 10.65 | |
| | Remove | SMOKE DETECTOR | 1.00 | EA | 9.35 | 9.35 | |
| | Replace | SMOKE DETECTOR | 1.00 | EA | 54.53 | 54.53 | |
| | Remove | RECEPTACLE, DUPLEX/SWITCH | 8.00 | EA | 4,32 | 34.56 | |
| | Replace | RECEPTACLE, DUPLEX/SWITCH | 8.00 | EA | 22.00 | 176.00 | |
| | Remove | OUTLET, TELEPHONE/CABEL | 3.00 | EA | 4,32 | 12.96 | |
| | Replace | OUTLET, TELEPHONE/CABEL | 3.00 | EA | 20.35 | 61.05 | |
| | Special | DRAPERIES, REMOVE/RESET | 2.00 | EA | 31.49 | 62.98 | |
| | Remove | SWITCH, DIMMER TYPE | 1.00 | EA | 4,76 | 4.76 | |
| | Replace | SWITCH, DIMMER TYPE | 1.00 | EA | 65.71 | 65.71 | |
| | Remove | CHANDELIER, VERY GOOD | 1.00 | EA | 19.36 | 19.36 | |
| | Replace | CHANDELIER, VERY GOOD | 1.00 | EA | 487.40 | 487.40 | |
| 7 | Remove | FLUOR, FIXTURE,SURFACE,4x1 | 1.00 | EA | 7,68 | 7.68 | |
| | Replace | FLUOR. FIXTURE, SURFACE, 4x1 | 1.00 | | 108.13 | 108.13 | |
| | | | | | | | |

| I | SMOKE FOL | OOM LOWED PIPE CHA | 44.80 | | X = 8.00 $= 262.40$ | SFC = 44.80 Perimeter = 2 | | SFLW= 64.00 | SFSW= |
|---|-----------|-----------------------|----------|------------|---------------------|------------------------------|------|-------------|-------|
| | Remove | JOIST, CEILING BA | KING SO | DA SPR | 44.80 | LFF | 0.92 | 41.22 | |
| | Remove | WALL STUD, 2"x4" | ' COMPLE | ETE CLE | 217.60 | SFW | 0.12 | 26.11 | |
| | Special | CLEAN & SEAL FR | AMING C | EILING | 44.80 | SFL | 0.32 | 14.34 | |
| | Special | CLEAN & SEAL FR | LAMING V | VALL | 217.60 | SFL | 0.32 | 69.63 | |
| | Remove | DRYWALL CEIL | | | 44.80 | SFC | 0.52 | 23,30 | |
| | Replace | DRYWALL CEIL | | | 44.80 | SFC | 1.22 | 65.50 | |
| | Special | TEXTURE CEILING | } | | 44.80 | SFC | 0.77 | 34.50 | |
| | Remove | INSUL, CEIL, BATT, | FOIL FC, |) " | 44.80 | SFC | 0.20 | 8.96 | |
| | Replace | INSUL, CEIL, BATT, | FOIL FC, |)" | 44.80 | SFC | 1.07 | 47.94 | |
| | Remove | DRYWALL WALL | | | 217.60 | SFW | 0.30 | 65.28 | |
| | Replace | DRYWALL WALL | | | 217,60 | SFW | 1.22 | 286.12 | |
| | Special | SIZE WALLS | | | 217.60 | SFW | 0.21 | 45.70 | |
| | Remove | WALLPAPER, EXC | ELLENT | | 217.60 | SFW | 0.41 | 89.22 | - |
| | Replace | WALLPAPER, EXC | ELLENT | | 217.60 | SFW | 1.68 | 388.97 | |
| | Remove | WALLPAPER BORD | DER | | 27.20 | LFW | 0.34 | 9.25 | |
| | Replace | WALLPAPER BORI | DER | | 27.20 | LFW | 1.34 | 37,40 | |
| | Remove | BATT INSULATION | I - WALL | R19 | 44.80 | SFW | 0.19 | 8,51 | |
| | Replace | BATT INSULATION | I - WALL | R19 | 44.80 | SFW | 0.62 | 27.78 | |

Case 1:04-cv-00175-SJM Document 24-5 Iaim Filed 1:2/16/2005 Page 23 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

47

| aste | Appl | ied |
|------|------|-----|
| | | |

| | Operation | | | | Unit / Cost | Repl / Cost |
|---|-----------|-------------------------------|-------|-----|-------------|-------------|
| | Remove | BASE, COLONIAL, 3 1/2" | 19.00 | LFW | 0.25 | 4.75 |
| | ~ Replace | BASE, COLONIAL, 3 1/2" | 19.00 | LFW | 2.56 | 50.71 |
| | Paint | BASE, COLONIAL, 3 1/2" | 19.00 | LFW | 0.65 | 12.35 |
| | Remove | DOOR TRIM SET, CUSTOM | 1.00 | EA | 9.32 | 9.32 |
| | Replace | DOOR TRIM SET, CUSTOM | 1.00 | EA | 80.79 | 87.64 |
| | Paint | DOOR TRIM SET, CUSTOM | 1.00 | EA | 22.14 | 22.14 |
| | Rem/Reset | REGISTER, HEAT, 12" X 5" | 1.00 | EA | 19.34 | 19.34 |
| | Clean | REGISTER, HEAT, 12" X 5" | 1.00 | EA | 3.18 | 3.18 |
| | Paint | REGISTER, HEAT, 12" X 5" | 1.00 | EA | 3.55 | 3,55 |
| | Remove | CERAMIC FLOOR, THIN SET, 12"X | 44.80 | SFF | 0.71 | 31.81 |
| | Replace | CERAMIC FLOOR, THIN SET, 12"X | | SFF | 11.00 | 519.04 |
| | Remove | UNDERLAYMENT, LAUAN, 1/4" | 44.80 | SFF | 0.49 | 21.95 |
| | Replace | UNDERLAYMENT, LAUAN, 1/4" | 44.80 | SFF | 0.84 | 38.75 |
| | Remove | WIRING, RESIDENCE | 44.80 | SF | 0.10 | 4.48 |
| | Replace | WIRING, RESIDENCE | 44.80 | EA | 2.75 | 123.20 |
| | Remove | RECEPTACLE, DUPLEX/SWITCH | 2.00 | EA | 4.32 | 8.64 |
| | Replace | RECEPTACLE, DUPLEX/SWITCH | 2.00 | EA | 22.00 | 44.00 |
| | Remove | RECEPTACLE, G.F.I. | 1.00 | EA | 4.32 | 4.32 |
| | Replace | RECEPTACLE, G.F.I. | 1.00 | EA | 50.25 | 50.25 |
| | Remove | SWITCH, DIMMER TYPE | 1.00 | EA | 4.76 | 4.76 |
| _ | Replace | SWITCH, DIMMER TYPE | 1.00 | EA | 65.71 | 65.71 |
| | Remove | EXHAUST FAN WITH LIGHT VENT | 1.00 | EA | 12.32 | 12.32 |
| | Replace | EXHAUST FAN WITH LIGHT VENT | 1.00 | EA | 201.65 | 201.65 |
| | Rem/Reset | CHANDELIER, VERY GOOD | 1,00 | EA | 172.59 | 172.59 |
| | Clean | CHANDELIER, VERY GOOD | 1.00 | EA | 18.30 | 18.30 |
| | Remove | FLEX STL DUCT W/VNYL CT 4" | 12.00 | LF | 0.52 | 6.24 |
| | Replace | FLEX STL DUCT W/VNYL CT 4" | 12.00 | LF | 2.84 | 34.38 |
| | Remove | VANITY, 36" MAHOGONY | 1.00 | | 12.15 | 12.15 |
| | Replace | VANITY, 36" MAHOGONY | 1.00 | | 575.00 | 575.00 |
| | Paint | VANITY, 36" MAHOGONY | 1.00 | | 24.51 | 24.51 |
| | Replace | LAV, CULT MARB, DBL BWL, 37" | 1.00 | | 172.22 | 172.22 |
| | Replace | FAUCET, BATH, EX | 1.00 | | 141.79 | 141.79 |
| | Rem/Reset | WATER CLOSET, 2 PIECE, EX | 1.00 | EA | 94.55 | 94.55 |
| | Clean | WATER CLOSET, 2 PIECE, EX | 1.00 | EA | 8,55 | 8.55 |
| | Replace | TOILET SEAT | 1.00 | EA | 56.93 | 56.93 |
| | Replace | MEDICINE CABINET | 1.00 | EA | 186.00 | 186.00 |
| | Replace | ACCESSORY, BATHROOM, BRASS | | EA | 78.00 | 234.00 |
| | Rem/Reset | BATH TUB, CAST IRON ENAMEL | | EA | 141.00 | 141.00 |
| , | Clean | BATH TUB, CAST IRON ENAMEL | | EA | 12.40 | 12.40 |
| | Rem/Reset | | | EA | 28.14 | 28.14 |
| | Remove | CERAMIC FLOOR, THIN SET, 1"X2 | | | 1.18 | 52.86 |
| | Replace | CERAMIC FLOOR, THIN SET, 1"X2 | | | 11.00 | 546.16 |
| | Remove | UNDERLAYMENT, LAUAN, 1/4" | 44.80 | | 0.49 | 21.95 |
| | Replace | UNDERLAYMENT, LAUAN, 1/4" | 44.80 | SFF | 0.84 | 43.89 |

..... Building Repair Exhibite 1:04-cv-00175-SJM Document 24 Gaim Fünder 2/16/20 Ph 123 Page 24 of 50 Insured: **BORDEN** * = Min. Charge ^ = Exempt from Overhead. Profit or Taxes 48 Page # = Overrides aste Applied Repl / Cost Quantity / Unit Unit / Cost Operation Description SFLW = 400.00SFC = 1,500.00SFW = 1,280.0050.00 X 30.00 X 8.00 ATTIC SFSW = 240.00SFR = 2,780.00Perimeter = 160.00FLOORSYSTEM HAS ADDITIONAL SLEEPERS IN SOME AREAS WITH A FLOOR BUILD UP, GABLES ARE INSULATED, RAFTERS COMPLETE REQUIRED FOR WALLS BELOW ARE BEING REMOVED. 121.60 0.19 640.00 SFW BATT INSULATION - WALL R19 Remove 640.00 SFW 0.82 524.80 **BATT INSULATION - WALL R19** Replace 25.41 3.00 EA 8.47 CEILING FIXTURE, PORCELAIN Remove 64.98 194.94 3.00 EA Replace CEILING FIXTURE, PORCELAIN 0.57 855.00 1,500.00 LFF RAFTERS COMPLETE Remove 3.90 5.850.00 RAFTERS COMPLETE 1.500.00 LFF Remove 0.57 209.76 368.00 LFF JOIST, FLOOR PARTIAL Remove 823.84 368.00 LFF 2.14 JOIST FLOOR PARTIAL Replace 172.96 368.00 SFC 0.47 SHEATHING FLOOR, PLYWOOD Remove 368.00 SFC 1.87 724.96 SHEATHING FLOOR, PLYWOOD Replace 0.72 322.56 448.00 SFW WALL STUD, 2"x4" COMPLETE Remove 448.00 SFW 1.82 815.36 WALL STUD, 2"x4" COMPLETE Replace 40.00 WIRING, RESIDENCE 400.00 SF 0.10 Remove 2.75 1,100.00 400.00 EA Replace WIRING, RESIDENCE 25.00 SF 0.17 4.25 FIBERBOARD INSULATION Remove 25.00 SF 1.30 33.50 FIBERBOARD INSULATION Replace 1.00 EA 4.66 4.66 DOOR TRIM SET,2 1/2",1SIDE Remove 41.20 41.76 DOOR TRIM SET,2 1/2",1SIDE 1.00 EA Replace 20.00 LF 1.80 36.00 VENT STACK, PVC PIPE Remove 8.94 180.13 Replace VENT STACK, PVC PIPE 20.00 LF Interior SFC = 0.00SFW = 0.00SFLW=0.00SFSW = 0.00ROOFING 0.00 X 0.00 X 0.00 SFR = 0.00Perimeter = 0.00ENTIRE ROOF NEEDS REPLACEMENT. ROOF ON MAIN HOUSE NEEDS SHEATHING CLEANED FROM UNDERNEATH. ASPHALT SHINGLE,3TB,30YR 48.80 SQC 34.90 Remove 1,703.12 STEEP CHARGE 48.80 SOC 23.93 1,167.78 Special 54.00 SQC 155.00 ASPHALT SHINGLE,3TB,30YR 8,552.95 Replace 48.80 SQC 23.93 Special STEEP CHARGE 1,167.78 Special SECOND STORY CHARGE 27.00 SOC 10.12 273,24 MEMBRANE ROOF, SINGLE PLY 4.48 SOC 38.18 171.05 Remove 4.48 SQC 270.00 Replace MEMBRANE ROOF, SINGLE PLY 1,209.60 SHEATHING, ROOF, 5/8 RUBBER A 448.00 SFC 0.48 Remove 215.04 448.00 SFC 1.05 Replace SHEATHING, ROOF, OSB, 5/8" 489.75 SHEATHING, ROOF 5/8 MAIN ATTIC 1,487.00 SFC Remove 0.48 713.76 SHEATHING, ROOF, 5/8 MAIN ATT 1,487.00 SFC Replace 1.05 1,625.59 31.90 Remove 4.00 LFF RAFTERS BACK SLOPE 127.60 600.00 LF Remove ICE/WATER SHIELD 0.45 270.00

600,00 LF

5.00 EA

2.06

14.09

1,236.00

71.86

Replace

Replace

ICE/WATER SHIELD

FLASHING-VENT PIPES

Building Repair Estimate Case 1:04-cv-00175-SJM Document 24-5 | Document 24-5

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

49



| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost |
|-----------|--------------------------|-----------------|-------------|-------------|
| Replace | FLASHING, DOUBLE CHIMNEY | 1.00 SFL | 275,00 | 275.16 |
| Remove | RIDGE, ROLL - 90# | 100.00 LF | 0.53 | 53.00 |
| Replace | RIDGE, ROLL - 90# | 100.00 LF | 1.04 | 107.60 |

| FRON | IT ELEVA | FION-MAIN HOUS52.00 X 1.00 SFSW= 16.00 | | 9 SFC 1,748.00 | = 52.00 SF Perimeter = . | W = 1,696.00 106.00 | SFLW= 832.00 |
|------|----------|---|----------|-------------------|-----------------------------|------------------------|--------------|
| | Remove | SIDING, VINYL, DOUBLE, 4" | 1,560.00 | SFW | 0.73 | 3 | 1,138.80 |
| | Replace | SIDING, VINYL, DOUBLE, 4" | 1,569.00 | SFW | 1.92 | 2 | 3,167.81 |
| | Remove | SCAFFOLD,STEEL,1 USE,20'H | 1,696.00 | SFW | 0.3 | 7 | 627.52 |
| | Replace | SCAFFOLD, STEEL, 1 USE, 20H | 1,696.00 | SFW | 0.50 | 0 | 848.00 |
| | Replace | VAPOR BARRIER SHELTER WRAP | 1,560.00 | SFW | 0.10 | 5 | 249.60 |
| | Remove | GUTTERS/DOWNSPOUT, ALUMINU | 244.00 | LF | 0.7 | l | 173.24 |
| | Replace | GUTTERS/DOWNSPOUT, ALUMINU | 244.00 | LF | 6.20 | 6 | 1,527.44 |
| | Remove | FASCIA, 1" X 6" | 72.00 | LFW | 0.5 | 1 | 36.72 |
| | Replace | FASCIA, 1" X 6" | 72.00 | LFW | 3,40 | 0 | 246.85 |
| | Paint | FASCIA, I" X 6" | 206.00 | LFW | 0.79 | 9 | 162.74 |
| | Remove | SOFFIT, PLYWOOD, 1/2" | 26.00 | SF | 0.49 | 9 | 12.74 |
| | Replace | SOFFIT, PLYWOOD, 1/2" | 26.00 | SF | 2.10 | 6 | 56.99 |
| | Paint | SOFFIT, PLYWOOD, 1/2" | 130.20 | SF | 1.03 | 2 | 132.80 |
| | Remove | MOLDING, CROWN, 4 5/8" | 30.00 | LFW | 0.43 | 3 | 12.90 |
| | Replace | MOLDING, CROWN, 4 5/8" | 30.00 | LFW | 2.70 | 6 | 86.26 |
| | Paint | MOLDING, CROWN, 4 5/8" | 30.00 | LFW | 0.70 | 0 | 21.00 |
| | Replace | WALL STUD, 2" x 6"-REPAIRr | 1.00 | LFF | 55.00 | 0 | 55.03 |
| | Remove | T & G PINE CEILING | 104.00 | SFW | 0.23 | 8 | 29.12 |
| | Replace | T & G PINE CEILING | 104.00 | SFW | 3.00 | 6 | 322.92 |
| | Paint | PINE CEILING | 104.00 | SFW | 0.59 | 9 | 61.36 |
| | Remove | INSUL,CEIL,BATT,UNFACED,9" | 104.00 | SFC | 0.19 | 9 | 19.76 |
| | Replace | INSUL,CEIL,BATT,UNFACED,9" | 104.00 | SFC | 0,6 | 5 | 67.60 |
| | Paint | POST | 5.00 | LFW | 25.00 | 0 | 125.00 |
| | Remove | SHEATHING WALL, PLYWOOD | 211.20 | SFC | 0.4 | 7 | 99.26 |
| | Replace | SHEATHING WALL, PLYWOOD | 211.20 | SFC | 1.8 | 7 | 416.07 |
| | Remove | BRICK VENEER, WALL, 4" | 750.00 | SFW | 1.73 | 2 | 1,290.00 |
| | Replace | BRICK VENEER, WALL, 4" | 750.00 | SFW | 10.40 | б | 7.943.63 |
| | Special | ACID WASH MASONRY SLAB | 104.00 | SFF | 0.70 | 0 | 72.80 |
| | Remove | DOOR, EXT, METAL, PH, SPECIAL | 1.00 | EA | 13,5 | 5 . | 13.55 |
| | Replace | DOOR, EXT, METAL, PH, SPECIAL | 1.00 | | 925.00 | | 925.00 |
| | Paint | DOOR, EXT, METAL, PH, SPECIAL | 1.00 | | 48.6 | 8 | 48.68 |
| | Remove | DOOR, GENERAL LITE | 1.00 | EA | 13,5 | 5 | 13.55 |
| | Replace | DOOR, GENERAL LITE | 1.00 | | 755,00 | | 755.00 |
| | Paint | DOOR, GENERAL LITE | 1.00 | EA | 34.9 | 1 | 34.91 |
| _ | Replace | LOCKSET, EXTERIOR | 1.00 | EA | 147.00 | 0 | 147.00 |
| | Replace | DEAD BOLT LOCK | 1.00 | | 74.4 | | 74.40 |
| | Remove | DOOR TRIM SET, CUSTOM | 1.00 | EA | 9.33 | 2 | 9.32 |
| | Replace | DOOR TRIM SET, CUSTOM | 1.00 | EA | 80,79 | 9 | 81.87 |
| | Paint | DOOR TRIM SET, CUSTOM | 1.00 | EA | 22.14 | 4 | 22.14 |

Case 1:04-cv-00175-SJM Document 24-5 Filed 12/16/2005 Page 26 of 50 Claim Number: **Building Repair Estimate** BORDEN Insured: * = Min. Charge ^ = Exempt from Overhead, Profit or Taxes 50 Page # = Overrides aste Applied Repl / Cost Quantity / Unit Unit / Cost Description Operation 18.70 9.35 2.00 EA CEILING FIXTURE, EXCELLENT Remove 131.43 262.86 2.00 EA CEILING FIXTURE, EXCELLENT Replace 93.78 3.00 PR 31.26 Rem/Reset SHUTTERS, VINYL, LOUVERED, E) 40.80 13.60 3.00 PR SHUTTERS, VINYL, LOUVERED, EX Clean Interior SFLW= 1.00 SFSW=1.00SFW = 4.00SFC = 1.001.00 X 1.00 X 1.00 RIGHT ELEVATION SFR = 5.00Perimeter = 4.000.73 324.85 445.00 SFW Remove SIDING, VINYL, DOUBLE, 4" 898.45 SIDING, VINYL, DOUBLE, 4" 1.92 Replace 445.00 SFW 445.00 SFW 0.37 164.65 Remove SCAFFOLD, STEEL, 1 USE, 20'H 222.50 445.00 SFW 0.50 SCAFFOLD, STEEL, 1 USE, 20'H Replace 71.20 0.16 Replace VAPOR BARRIER SHELTER WRAP 445.00 SFW 60.00 LF 0.71 42.60 GUTTERS/DOWNSPOUT, ALUMINU Remove 375.60 60.00 LF 6.26 GUTTERS/DOWNSPOUT, ALUMINU Replace 60.83 0.79 77.00 LFW Paint FASCIA, 1" X 6" 31.26 1.00 PR 31.26 Rem/Reset SHUTTERS, VINYL, LOUVERED, EJ 13.60 Clean SHUTTERS, VINYL, LOUVERED, EX 1.00 PR 13.60 61.20 1.02 SOFFIT, PLYWOOD, 1/2" 60.00 SF Paint 96.20 260.00 SFW 0.37 Clean BRICK VENEER, WALL, 4" 260.00 SF 2.51 652.60 TUCKPOINT BRK/STN 1/4"DEEP (SI Special Interior REAR

| AR ELEVAT | | X 0.00 Perimete | SFC = 0.00 $r = 0.00$ | SFW = 0.00 | SFLW= 0.00 | SFSW= 0.00 |
|-----------|----------------------------|--------------------|-----------------------|------------|------------|------------|
| Remove | GUTTERS/DOWNSPOUT, ALUMINU | 162.00 | LF | 0.71 | 115.0 | 2 |
| Replace | GUTTERS/DOWNSPOUT, ALUMINI | 162.00 | LF | 6.26 | 1,014.1 | 2 |
| Remove | SIDING, VINYL, DOUBLE, 4" | 550.00 | SFW | 0.73 | 401.5 | 0 |
| Replace | SIDING, VINYL, DOUBLE, 4" | 550.00 | SFW | 1.92 | 1,110.4 | 5 |
| Remove | SHEATHING, WALL, OSB, 1/2" | 162.00 | SFW | 0.42 | 68.0 | 4 |
| Replace | SHEATHING, WALL, OSB, 1/2" | 162.00 | SFW | 0.86 | 143.3 | 4 |
| Remove | 1-1/8 T & G | 126.00 | SFW | 0.42 | 52.9 | 2 |
| Remove | 1-1/8 T & G | 126.00 | SFW | 2.48 | 312.4 | 8 |
| Paint | PINE CEILING | 126.00 | SFW | 0.59 | 74.3 | 4 |
| Remove | TRIM, 1" X 8" | 120.00 | LFW | 0.28 | 33,6 | 0 |
| Replace | TRIM, 1" X 8" | 120.00 | LFW | 3.29 | 400.7 | 5 |
| Paint | TRIM, 1" X 8" | 120,00 | LFW | 0.81 | 97.2 | 0 |
| Remove | PADDLE FAN, GOOD | 1.00 | EA | 28.72 | 28.7 | 2 |
| Replace | PADDLE FAN, GOOD | 1.00 | EA | 224.28 | 224.2 | 8 |
| Remove | CEILING FIXTURE, EXCELLENT | 1.00 | EA | 9.35 | 9.3 | 5 |
| Replace | CEILING FIXTURE, EXCELLENT | 1.00 | EA | 131.43 | 131.4 | 3 |
| Remove | MOLDING, CROWN, 4 5/8" | 120.00 | LFW | 0.43 | 51.6 | 0 |
| | | | | | | |

Building Repair Estimate 1:04-cv-00175-SJM Document 24-5 laim Filed 12/16/2005 Page 27 of 50

* = Min. Charge

Insured:

BORDEN

^ = Exempt from Overhead, Profit or Taxes

= Overrides

Page

51

aste Applied

| Operation | Description | Quantity / Unit | Unit / Cost | Repl / Cost | |
|-----------|--------------------------|-----------------|-------------|-------------|--|
| Replace | MOLDING, CROWN, 4 5/8" | 120.00 LFW | 2.76 | 345.02 | |
| Paint | MOLDING, CROWN, 4 5/8" | 120,00 LFW | 0.70 | 84.00 | |
| Remove | BRICK VENEER, WALL, 4" | 120.00 SFW | 1.72 | 206.40 | |
| Replace | BRICK VENEER, WALL, 4" | 120,00 SFW | 10.46 | 1.270.98 | |
| Special | ACID WASH MASONRY SLAB | 120.00 SFF | 0.70 | 84.00 | |
| Paint | CONCRETE FLOOR, 4" | 126.00 SFF | 1.19 | 149.94 | |
| Special | POWER WASH | 416.00 SF | 0.43 | 178.88 | |
| Paint | TRIM, 6" TO 12", 2 COATS | 128.00 LFW | 0.73 | 93.44 | |


Interior

| LEFT F | ELEVATIO | ON | $0.00 \ X \ 0.00$ SFR = 0.00 | X 0.00 Perimetei | SFC = 0.00 $r = 0.00$ | SFW = 0.00 | SFL W= 0.00 | SFSW= 0.00 |
|--------|----------|------------------|---------------------------------|---------------------|-----------------------|------------|-------------|------------|
| F | Remove | GUTTERS/DOWNSI | POUT, ALUMINI | 92.00 | LF | 0.71 | 65,3 | 32 |
| F | Replace | GUTTERS/DOWNSI | POUT, ALUMINI | 92.00 | LF | 6,26 | 575.9 | 92 |
| F | Remove | SHEATHING, WALI | L, OSB, 1/2" | 365.00 | SFW | 0.42 | 153.3 | 30 |
| F | Replace | SHEATHING, WALI | L, OSB, 1/2" | 365.00 | SFW | 0.86 | 322.5 | 95 |
| | - | BRICK VENEER, WA | 4LL,4" | 365.00 | SFW | 1.72 | 627.3 | 30 |
| _ F | Replace | BRICK VENEER, WA | ALL,4" | 365,00 | SFW | 10,46 | 3,865.5 | 90 |
| | • | ACID WASH MASO | NRY SLAB | 60,00 | SFF | 0.70 | 42.6 | 00 |
| | - | CONCRETE FLOOR | ., 4" | 60.00 | SFF | 1.19 | 71.4 | 10 |
| F | | GABLE VENT | | | LFF | 0.52 | 0.: | 52 |
| J. | Replace | GABLE VENT | | 1.00 | LFF | 60,00 | 60.3 | 21 |
| F | Remove | DOOR, EXT, META | L, PH, SPECIAL | 2.00 | EA | 13.55 | 27. | 10 |
| F | Replace | DOOR, EXT, META | L, PH, SPECIAL | 2.00 | EA | 966.00 | 1,932.0 | 00 |
| F | aint | DOOR, EXT, META | L, PH, SPECIAL | 2.00 | EA | 48.68 | 97.3 | 36 |
| F | Remove | LOCKSET, EXTERIO | OR | 2.00 | EA | 6.78 | 13,: | 56 |
| F | Replace | LOCKSET, EXTERIO | OR | 2.00 | EA | 107.86 | 215.1 | |
| F | Remove | FASCIA, ALUMINU | M | 80.00 | LFW | 0.50 | 40.0 | 00 |
| F | Replace | FASCIA, ALUMINU | M | 80.00 | LFW | 2.25 | 190.0 |)8 |
| F | Remove | SOFFIT, VINYL | | 119.00 | LFW | 0.68 | 80.5 | 92 |
| F | Replace | SOFFIT, VINYL | | 119.00 | LFW | 2.84 | 346.0 |)5 |
| F | Remove | FLOOD LIGHT, DO | UBLE BULB W N | 1.00 | EA | 11.79 | 11.7 | 79 |
| F | Replace | FLOOD LIGHT, DO | UBLE BULB W N | 1.00 | EA | 104.53 | 104.: | 53 |
| F | Remove | CEILING FIXTURE, | EXCELLENT | 2.00 | EA | 9.35 | 18. | 70 |
| F | Replace | CEILING FIXTURE, | EXCELLENT | 2.00 | EA | 131.43 | 262.3 | 36 |
| F | Remove | TRIM, 1" X 8" | | 40.00 | LFW | 0.28 | 11.3 | 20 |
| F | • | TRIM, 1" X 8" | | 40.00 | | 3.29 | 133.: | |
| F | | TRIM, 1" X 8" | | 40.00 | | 0.81 | 32.4 | |
| E | lemove | AIR CONDITIONER | , 3 TON | 1.00 | EA | 54.22 | 54.: | 22 |
| F | Replace | AIR CONDITIONER | , 3 TON | 1.00 | | 1,690.00 | 1,690.6 | 00 |
| F | Remove | SHUTTERS, VINYL | | 4.00 | | 9.68 | 38. | |
| F | Replace | SHUTTERS, VINYL | | 4.00 | PR | 64.47 | 257. | 38 |

Case 1:04-cv-00175-SJM Document 24.5 Filed 12/16/2005 Page 28 of 50 BORDEN Insured: = Min. Charge = Exempt from Overhead, Profit or Taxes 52 Page ! = Overrides e Applied Repl / Cost Unit / Cost Quantity / Unit Operation Description SFSW = 0.00SFW = 0.00SFLW=0.000.00 X 0.00 X 0.00 SFC = 0.00**GENERAL** Perimeter = 0.00SFR = 0.00450.00 75.00 6.00 LS TEMPORARY TOILET Special 3,000.00 3,000.00 1.00 LS PERMITS & FEES, INSURANCE Special 5,472.00 12.00 EA 456.00 DUMPSTER, 30 YARD Special 500.00 500.00 1.00 SF DISPOSE OF CONTENT IN HOME Special 2,900.07 1.00 LF 2,900.00 DUCT, GALV- MAIN HOUSE BALAT Replace 4,860.00 4,860.00 ALARM BID ITEM 1.00 EA Replace 28.00 280.00 10.00 HR POST CLEAN UP Clean 3,000.00 1.00 SF 3,000.00 LANDSCAPING Replace 750,00 750.00 1.00 EA Rem/Reset CHECK & SERVICE HANDICAP ALA 350.00 350.00 1.00 SF Special **POWER WASH - PATIOS** \$561,800.38 ulation Method: Overhead & Then Profit \$56,180.04 10.00% Overhead 0 \$617,980.42 (a) 10.00% Profit \$61,798.04 \$679,778.46 Taxes 6.00% Material (a) 0.00% Labor (a) 6.00% Equipment @ \$11,339.52 \$691,117.98

Page 1 of 6

Borden Residence





PROPOSAL

Johnathan & Amy Borden 4838 Wolf Road Erie, PA 16505

Re:

Fire Repair

4838 Wolf Road

We are pleased to provide to you this First estimate shown below. This estimate was developed from the site visitation, and the initial interviews we have had. Obviously, this price is contingent upon the preparation of final scope of work, specifications, and clarification of details not evident in the initial meetings we have had. Additionally, the price is valid for a contract signed within 30 days of this date, and a construction starting date as specified below. We feel additional design/drafting work should be done to help describe details.

--Price Quotation

Date of Estimate:


June 11, 2003

Start of Construction:

Immediately

Labor Equipment and material to perform the following items of Work:

See Below



A Fine Addition to Any Home Or Business Since 1980



Page 2 of 6

Borden Residence

Firm Price -Total Price Bringing the Existing Fire Destroyed House to its original condition.

\$ 700,000.00

Included in above Price are the following:

We guarantee all of our craftsmanship. We really appreciate this opportunity to quote.

> Sincerely, David J. Haller Construction, Inc. President

Page 3 of 6

Borden Residence

| DESCRIPTION | WORK INCLUDED | NOT INCLUDED | ALLOW | ALLOWANCE AMOUNT |
|---------------------------|--|-----------------|----------|---------------------|
| | HACFODED | HACEGOE | | |
| Excavation & Utilities | x | | | |
| Engineering Drawings | <u>^</u> | | | |
| Architectural Drawings | \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ | X | | |
| Site Development Drawings | | ^ | | |
| Contracts | X | <u> </u> | | |
| Sign Lien Waiver | X | | | |
| Building Permit | X | | | |
| Foundation Survey | Х | ļ | | |
| Stakeout | X | | | |
| Lot Clearing | | X | | |
| Grubbing Stumps | | х | <u> </u> | |
| Storm Sewer | X | | | |
| Sediment Pond & Related | | X | | |
| Sanitary Sewer | X | | | |
| Water Service | X | | | <u> </u> |
| National Fuel Gas Service | | Х | | |
| GPU Energy Service | <u> </u> | | | <u> </u> |
| Septic System | | X | | |
| Well | | X | | |
| Well pump & related | | X | | |
| Telephone Service | X | | | |
| Cable Service | X | | | |
| Landscaping/Pool | | X | | |
| Excapation | | | | |
| Excavation & Backfill | X | | | <u> </u> |
| Rough Grading -earthwork | х | | | |
| Temporary Drive | X | | | |
| Trenching | X | | | |
| Trucked In Fill | | X | | |
| Trucked Out Earth | - | X | | |
| Sidewalk Paving/Driveway | | X | | |
| Exterior Concrete Work | x | | | Repair |

Page 4 of 6

Borden Residence

| DESCRIPTION | WORK | NOT | ALLOW | ALLOWANCE |
|-------------------------------|--|---------------|---------------|----------------|
|) ESCIUI IIOI | INCLUDED | INCLUDED | | AMOUNT |
| Concrete | | | | (C)). |
| Footing/ Foundation | X | | | Check |
| Basement Slab | X | | | Clean & Repair |
| Garage Slab | X | | | Clean |
| Sidewalk [private] | | Х | | |
| Sidewalk [public] | | X | | |
| Exterior Porch Front/Side | X | | | Repair |
| | | X | | |
| Rear Patio | | | | |
| Masonry | X | | | Repair |
| Foundation Block | x | | | |
| Rebar - Durowall - Parge | ^ | | | |
| | | | | |
| Fireplace | X | +- | X | |
| Brick | X | | ^ | |
| Arch. Detai. | X | | | |
| Waterproofing | Х | | | |
| Foundation Drains/exterior | Х | | | |
| Rough Framing | | | | |
| Rough Carpentry Labor | X | | | |
| Rough Carpentry Mat. | X | | | |
| Trusses | Х | | | |
| Stick Framed Roof | X | | | |
| | | | | |
| Structural | | | | |
| LVL Lumber | x | | | |
| | x | | | |
| Structural Steel | 1. | | | |
| The second of Mariana Bushani | | | † | |
| Thermal & Moisture Protect | X | | - | |
| Siding | X | | | |
| Soffit - Facia - alum | ^ | | | |
| Windows | <u> </u> | | 1 | |
| Exterior Doors | X | | | |
| Skylights | X | | - | |
| Overhead Doors | Х | | - | |
| Overhead Door openers | X | | | |
| Roof Shingles | X | | | |
| Ceiling Insulation Fiberglass | X | | | |
| | | I . | 1 | 1 |

Page 5 of 6

Borden Residence ALLOWANCE ALLOW NOT WORK DESCRIPTION AMOUNT INCLUDED INCLUDED Wall insulation - Fiberglass $\overline{\mathbf{x}}$ Sound Insulation Interior X Drywall X Finish Trim Poplar X Crown X Interior Door Package X Painting Walls X Architectural Hardware $\overline{\mathbf{x}}$ Specialty Built-ins $\overline{\mathbf{x}}$ Stairways/Railing X Cabinets Kitchen/Bath Countertops Kitchen/Bath X X Appliances X X Carpet $\overline{\mathbf{x}}$ Sheet Floor Material X Ceramic Tile Floor X Hardwood Floor X Luan Underlayment X Bath Accessories X Mirrors X Closets X Ceramic Tile Other X Supervision X Clean - up Mechanical X Plumbing X Plumbing Fixtures X Shower Doors Forced Air Heat Geo-Thermal χ Air Conditioning Humid, Air Clean, Setback X X **Electrical Wiring** X **Electrical Fixtures** X Central Vacuum X Security

 $\overline{\mathbf{x}}$

Fire Cleaning

Page 6 of 6

Borden Residence

This is the End of the Proposal.

Padd 35301 52003

J. E. Grieshober Plumbing Hydronics 857 Ruth Avenue Eric, Pennsylvania 16509 (814) 864-9883

June 1, 2003

Mr. David I, Haller David J. Haller Construction, Inc. 4241 Neptune Drive Eric, Pennsylvania 16506

Dear Mr. Haller.

On Thursday May 29, 2003 I inspected the plumbing at the above address. My intent was to determine the cost to re-phuno the house as needed to restore it to its previous conditions. I had previously worked in this home on at least 3 occasions but not in the last 9 years.

My inspection was limited to the East-end of the house and the 5 bathrooms located there. In every case there was severe smoke damage. At best only a few plumbing fixtures could be reused at a cost less than replacing them. In most cases smoke and or water damage would dictate the complete demolition of the bathrooms.

I can say with some degree of confidence that the water heaters and the gas line will have to be replaced in their entirety. The water lines are probably suspect in any area that received significant heat. The plastic waste lines will probably need to be replaced with very few exceptions.

The kitchen plumbing is a total loss.

I was unable to look at the plumbing in the West-end or garage areas. They were inaccessible and I do not have an up to date print.

Any time you try to sestore durage of this magnitude you get into costs that equal or exceed what it would have cost to do it from scratch. Demolition and testing of items to be saved, raises the price. From what I have seen and based on houses I have recently plumbed in the same neighborhood and price range, I estimate the repair and replacement of the plumbing system to be approximately \$55,000.00 with a wholesale fixture allowance of \$15,000.00.

Without accurate prints of what was there or a good list of specifications, this is as accurate I can be with the costs.

Jim Grieshober

Owner



Dave Cardo Electric

Commercial . Industrial . Residential 1236 Timber Ridge Drive Eric. Pennsylvania 16509 (814) 864-3639

DAVE HALLER CONSTRUCTION **4241 NEPTUNE DRIVE** ERIE.PA. 16506

SUBJECT: BORDEN RESIDENCE

6-12-03

I CONDUCTED A WALK-THRU FOR A ELECTRICAL ESTIMATE OF THE PROPERTY LOCATED AT 4838 WOLF ROADTO RE-STORE IT TO ITS CONDITION PRIOR TO THE FIRE THE HOUSE MUST BE TOTALLY RE-WIRED.

WIRING CONCELLED IN THE WALLS CAN NOT BE INSPECTED UNLESS THE DRYWALL AND INSULATION IS REMOVED.LIGHTING FIXTURES SUCH AS RECESSED LIGHTS MUST BE REPLACED. RECESSED LIGHTS HAVE FACTORY INSTALLED THERMAL OVERLOADS AND THE SAFE OPERATION OF THESE CAN NOT BE ASSUMED DUE TO THE INTENSE HEAT **GENERATED BY THE FIRE.**

I WILL NOT GUARANTEE THE INTEGRITY OR GUARENTEE ANY WORK ASSOCIATED WITH REPAIRING THE EXISTING ELECTRICAL SYSTEM UNLESS THE HOUSE IS TOTALLY RE-WIRED.

ESTIMATE TO RE-WIRE IS AS FOLLOWS: INSTALL NEW 400 AMP UNDERGROUND SERVICE WITH 2- 200 AMP MAIN BREAKER PANELS. NEW GROUND SYSTEM.

RE-WIRE APPROXIMATELY 292 DEVICES AND LIGHTING OUTLETS.INSTALL NEW CALL SYSTEM FOR HANDI CAPPED AREA.

AS PER THE ABOVE FOR \$23.980.00.

ABOVE PRICE DOES NOT INCLUDE PENELEC FEES. YOU SHOULD ALSO INCLUDE A LIGHTING ALLOWANCE OF \$8000.00.

SINCERELY.

DAVE CARDO ELECTRIC

Proposal - Page 1 of 8

Delivery Confirmation 800-222-8771 Brian 127 Pella Window & Door Company 5044 Peach Street

| | | | | 0 | 07-008-1 | | | | |
|-------------------------------|--|---------------|---|--|-----------------------------|--|--|------------|--|
| Customer | | Pro | iject/Ship-Ta | | ****** | Proposal | The second secon | | Commence of the commence of th |
| ロラタウ | HALLER | O. | Quick Quote Project | | | Date | 06/17/2003 | | |
| | · i | | 4838 W | WOLFE R | G. | No. | QUICKQUOTE | | |
| | | • | | | | Need Date | 00/00/00 | | |
| | | | | | | Sales Rep. Name | | | |
| | | Owner: | her: | | | Payment Terms | | | |
| Bus. Phone: () Bus. Fax: () | | Bus. | Bus, Phone: | | | Architect | | | |
| Ceilular: () | | <u> </u> | f 1100c. | | | | | | |
| Comments. | | | | | | | | | |
| Outside View | Item# 10 | Ob : - | Description 7281 VentFixed | XO Sliding Fren | ıch Door, I | Description 7281 VenuFixed XO Sliding French Door, Frame:71-1/4 X 80-1/8; | TO THE STATE OF TH | Unif Price | Extended 1,645.48 |
| | Location: R.O: 6'0" X 6'8-5/8" WallCond: 4-9/16" | | Architect Series Cl Glazing, Champ Si Fins (per design) | lassic, Clad, Moc liding Screen 2/4 | del 2, Whit panel, Chi | Architect Series Classic, Clad, Model 2, White, 5/8" InsulShId Temp IG Glazing. Champ Sliding Screen 2/4 panel, Champ Int Hdwr w/Champ Footbolt, Fins (per design) | IG Footbolt, | | |
| Notes: | | | | | İ | i - - - - | | | |
| | Iten# 15 Location: | Qty: 1 | 7281 Fixed/Vent (| OX Silding Fren | ich Door, I | 7281 Fixed/Vent OX Sliding French Door, Frame: 71-1/4 X 80-1/8; | | 1,645.48 | 1,645.48 |
| | R.O: 6' 0" X 6' 8-5/8" WallCond: 4-9/16" | | Glazing, Champ Si Fins (per design) | liding Screen 2/4 | panel, Ch | Architect Series Classic, Clad. Model 2, White, 3/8" Insulshid Temp 1G Glazing, Champ Sliding Screen 2/4 panel, Champ Int Hdwr w/Champ Footbolt, Fins (per design) | IG 5 Footbolt, | | |
| | | | | | | | | | |

Notes:

| rroposal for Customer | omer | Project: Quick Quore Project | Quote No.: QUICKQUOTE | Ale | Alternate No.: 88 |
|---|---|--|---|----------------------|---------------------------|
| Outside Vicw | | Description 2-wide Casement A: Left Hinge Casement, Frame: 22 X 53: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShId IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Right Hinge Casement, Frame: 22 X 53: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShId IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | ame:22 X 53: Architect Series Classic, Clad, Id IG Glazing, Champagne Screen, Champagne Frame:22 X 53: Architect Series Classic, Clad, Id IG Glazing, Champagne Screen, Champagne | Unit Price 765.85 | Externded 2,297.55 |
| 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - | Item# 25 Location: R.O: 2' 4-1/2" X 3' 6-3/4" WallCond: 4-9/16" | Right Hinge Casement, Frame:27-3/4 X 42: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 42: Architect Series Classic, Clad, | 360.23 | 360.23 |
| Notes: | | 2-wide Casement A: Left Hinge Casement, Frame: 25-1/2 X 66-1/2: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Right Hinge Casement, Frame: 25-1/2 X 66-1/2: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | (66-1/2: Architect Series Classic, lazing, Champagne Screen, X 66-1/2: Architect Series Classic, lazing, Champagne Screen, | 897.96 | 897.96 |
| Notes: | Item# 35 Location: R.O: 12'8" X 5'7-1/2" WallCond-1: 3-11/16" WallCond-2: 3-11/16" WallCond-3: 3-11/16" | 45 degree bay window A: Lest Hinge Casement, Frame: 23 X 67-1/2: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) Unit Value Added Items. 3-UNIT GT 3 11/16" & LE 5 3/16" APP - Qty 1 B: Fixed Casement, Frame: 89 X 67-1/2: Architect Series Classic, Clad, Model 1, White, 1" InsulShid/Cir Temp 6mm Glazing, Fins (per design) C: Right Hinge Casement, Frame: 23 X 67-1/2: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) D: 30 DEG PREFAB BAY | 1/2: Architect Series Classic, Clad, Champagne Screen, Champagne 16" & LE 5 3/16" APP - Qty 1 Architect Series Classic, Clad, Im Glazing, Fins (per design) 7-1/2: Architect Series Classic, azing, Champagne Screen, | 2,703.33 | 2,703.33 |

Proposal for Customer

Proposal - Page 2 of 8

| _ | Alternat | |
|---|----------|--|
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

Proposal for Customer

| Proposal for Customer | | Project: Quick Quote-troject | Quote No.: QUICKQUOTE | | Alternate No.: 88 |
|--|--|--|---|----------------------|--------------------|
| Outside View Item Item# c Locatio R.O: 2' WallGo | | Description Left Hinge Awaing, Frame:32 X 21: White, 5/8" InsulShid IG Glazing, Cha Fins (per design) | Description Left Hinge Awning, Frame:32 X 21: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | Unit Price 388.16 | Extended 388.16 |
| Notes: Notes: | Item# 45 Location: R.O. 8' 0" X 6' 8-5/8" WallCond: 4-9/16" | 9681 Fixed/Vent OX Sliding French Door, Frame:95-1/4 X 80-1/8; Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld Temp IG Glazing, Champ Sliding Screen 2/4 panel, Champ Int Hdwr w/Champ Fo 3/4" Rem Trad (muntin pattern: 4Wx5H), Fins (per design) | 9681 Fixed/Vent OX Sliding French Door, Frame:95-1/4 X 80-1/8; Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld Temp IG Glazing, Champ Sliding Screen 2/4 panel, Champ Int Hdwr w/Champ Footbolt, 3/4" Rem Trad (muntin pattern: 4Wx5H), Fins (per design) | 1,874.26 | 1,874.26 |
| Item# 50 Location R.O.; 2'0 R.O.; 2'0 Notes: | Location: Location: R.O: 2'0-3/4" X 6'0-3/4" WallCond: 4-9/16" | Fixed Clad Frame, Fraine:24 X 72: Support Products, Clad, Shape 12 Rectangle, Model 2, White, 5/8" InsulShid IG Glazing, 3/4" Rem Trad Spec (muntin pattern: 2Wx6H), Fins (per design) | upport Products, Clad, Shape 12 hid IG Glazing, 3/4" Rem Trad Spcc ign) | 390.53 | 781.06 |
| Item# 55 Location: R.O; 4' 5-, WallCond | Qty: 1 Location: R.O: 4' S-3/4" X 7' 2" WallCond: 4-9/16" | Half Springling w/ Lest Half Springline Sidelight A: 1'2" x 7"0" Fixed-used with In-swing Entry Door Sidelight, Frane: 15-1/2 X 85-1/2: Support Products, Wood, Half Springline, Model 2, Primed Wood, Primed Steel, 1" Temp Decorative Glass-Guinevere Glazing, 2" Brickmould (per design), Oak Sill B: 3"0" x 7"0" Lest Hinge In-swing Entry Door, Frame: 37-1/2 X 85-1/2: Support Products, Wood, Half Springline, Model 2, Primed Wood, 1" Temp Decorative Glass-Guinevere Glazing, Primed Steel, Latch Bore with Deadbolt, 2-3/4" Backset, Brasstone Zine Dichromate Hinges, 2" Brickmould (per | ing Entry Door Sidelight, cts, Wood, Half Springline, Model 2, becorative Glass-Guinevere Glazing, 2" ttry Door, Frame: 37-1/2 X 85-1/2; e, Model 2, Primed Wood, 1" Tempimed Steel, Latch Bore with Deadbolt, sale Hinges, 2" Brickmould (per | 1,401.55 | 1,401.55 |

Proposal - Page 3 of 8

Proposal - Page 4 of 8

| Outstand | Item# 60 Location: R.O: 4' 5-3/4" X 7' 2" WallCond: 4-9/16" | 6 1. | Description Half Springline w/ Right Half Springline Sidelight A: 3'0" x 7'0" Right Hinge In-swing Entry Door, Frame:37-1/2 X 85-1/2: Support Products, Wood, Half Springline, Model 2, Primed Wood, 1" Temp Decorative Glass-Guinevere Glazing, Primed Steel, Latch Bore with Deadbolt, 2-3/4" Backset, Brasstone Zinc Dichromate Hinges, 2" Brickmould (per design), Oak Sill B: 1'2" x 7'0" Fixedused with In-swing Entry Door Sidelight, Frame:15-1/2 X 85-1/2: Support Products, Wood, Half Springline, Model 2, Primed Wood, Primed Steel, 1" Temp Decorative Glass-Guinevere Glazing, 2" Brickmould (per design), Oak Sill | LAOL.55 | Extended |
|----------|--|-------------|---|----------|----------|
| | Item# 65 Location: R.O: 2' 4-1/2" X 4' 8" WallCond: 4-9/16" | Qty: 1 | Loft Hinge Casement, France: 27-3/4 X 55-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 410.69 | 410.69 |
| Notes: | Mem# 70 Location: R.O; 18'3-1/4" X 5'6-3/4" WallCond-1; 3-11/16" WallCond-2; 3-11/16" WallCond-3; 3-11/16" | Qty: 1 | Casement Composite A: Left Hinge Casement, Frame: 23 X 66-3/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) Unit Value Added Items: 3/8" MULL WITH PLYWOOD REINFORCER-BRN - Qy 2, 3-UNIT GT 3 11/16" & LE 5 3/16" APP - Qry 1 B: Fixed Casement, Frame: 71-3/4 X 66-3/4: Architect Series Classic, Clad, Model 1, White, 1" insulShld/Clr Temp 6mm Glazing, Fins (per design) C: Right Hinge Casement, Frame: 23 X 66-3/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 1,878.19 | 1,878,19 |
| ; ; | | Qty: 1 | Right Hinge Casement, Frame: 27-3/4 X 40-1/4: Architect Scries Classic, Clad, Model 2, White, 5/8" InsulShId IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 356.57 | 356.57 |
| Notes: | | | | | |

Quote No.: QUICKQUOTE

Project: Quick Quote Project

roposal for Customer

Ē

Quote No.: QUICKQUOTE

Project: Quick Quote Project

Proposal for Customer

| A CONTROL OF THE CONT | | | Extended |
|--|---|----------|----------|
| 7- | A: Left Hinge Casement, Frame: 26 X 53-3/4: Architect Series Classic, Clad. A: Left Hinge Casement, Frame: 26 X 53-3/4: Architect Series Classic, Clad. Model 2, White, 5/8" insulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Right Hinge Casement, Frame: 26 X 53-3/4: Architect Series Classic, Clad. Model 2, White, 5/8" insulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 802.48 | 3,209.92 |
| <u> </u> | Location: A: Left Hinge Casement, Frame: 26 X 65: Architect Series Classic, Clad, Model 2, White, 5/8" insulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Fixed Casement, Frame: 26 X 65: Architect Series Classic, Clad, Model 1, White, 5/8" insulShid IG Glazing, Fins (per design) C: Right Hinge Casement, Frame: 26 X 65: Architect Series Classic, Clad, Model 2, White, 5/8" insulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 1,271.08 | 1,271.08 |
| | Qty: 1 3'0" x 6'8" Left Hinge In-swing Entry Door, Frame:37-1/2 X 81-1/2; Support Products, Clad, Twin Half Springlinc, Model 2, White, 1" Temp Decorative Glass-Guinevere Glazing, Primed Steel, Latch Bore, 2-3/4" Backset, Brasstone Zinc Dichromate Hinges, Composite Sill, Fins (per design) | 869.50 | 869.50 |
| , — | Qty: 1 2'8" x 6'8" Left Hinge In-swing Entry Door, Frame:33-1/2 X 81-1/2: Support Products, Clad, Twin Half Springline, Model 2, White, 1" Temp Decorative Glass-Guinevere Glazing, Primed Steel, Latch Bore, 2-3/8" Backset, Brasstone Zinc Dichromate Hinges, Composite Sill, Fins (per design) | 869.50 | 869.50 |

Notes:

Proposal - Page 5 of 8

| Proposal for Customer | mer | Project: Quick Quater roject | roject | Quote No.: QUICKQUOTE | Alte | Alternate No.: 88 |
|-----------------------|---|------------------------------|---|--|----------------------|--------------------|
| Outside View | Litem# 100 Qty: 1 Location: R.O: 4' 1-3/4" X 4' 5" WallCond: 4-9/16" | | ment, Frame:24-1/2 ? e, 5/8" InsulShid IG G re, Fins (per design) cment, Frame:24-1/2 e, 5/8" InsulShid IG G re, Fins (per design) | Description 2-wide Casement A: Left Hinge Casement, Frame: 24-1/2 X 52-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Right Hinge Casement, Frame: 24-1/2 X 52-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | Unit Price 787.86 | Excended 787.86 |
| Notes: | Item# 105 Location: R.O: 3' 1-3/4" X 4' 6" WallCond: 4-9/16" | | ment, Frame:18-1/2 ? e, 5/8" insulShid IG O re, Fins (per design) tement, Frame:18-1/2 te, 5/8" insulShid IG C re, Fins (per design) | 2-wide Casement A: Left Hinge Casement, Frame; 18-1/2 X 53-1/4: Architect Series Classic, Clad, Model Z, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Right Hinge Casement, Frame; 18-1/2 X 53-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 751.18 | 3,004.72 |
| | Item# 110 Location: R.O: 2'0-3/4" X 2'0-3/4" WallCond: 4-9/16" | | ment Transom, Fran 11, White, 5/8" Insul | Fixed-used w/Casement Transom, Framc:24 X 24: Architect Series Classic, Clad, Model I , White, 5/8" InsulShid IG Glazing, Fins (per design) | 249.29 | 249.29 |
| Notes: | | | 3-wide Casement A: Left Hinge Casement, Frame: 17-3/4 X 47-1/4: Architect Clad, Model 2, White, 5/8" InsulShId IG Glazing. Champagne Champagne Hardware, Fins (per design) B: Fixed Casement, Frame: 17-3/4 X 47-1/4: Architect Serie Model 1, White, 5/8" InsulShId IG Glazing, Fins (per design) C: Right Hinge Casement, Frame: 17-3/4 X 47-1/4: Architec Clad, Model 2, White, 5/8" InsulShId IG Glazing, Champagne Champagne Hardware, Fins (per design) | 3-wide Casement A: Left Hinge Casement, Frame: 17-3/4 X 47-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing. Champagne Screen, Champagne Hardware, Fins (per design) B: Fixed Casement, Frame: 17-3/4 X 47-1/4: Architect Series Classic, Clad, Model 1, White, 5/8" InsulShld IG Glazing, Fins (per design) C: Right Hinge Casement, Frame: 17-3/4 X 47-1/4: Architect Scries Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | 1,008.91 | 1,008.91 |

Proposal - Page 6 of 8

Proposal - Page 7 of 8

| Proposal for Customer | ner | Project: Quick Quote Project | Quote No.: QUICKQUOTE | ¥ | Altermie No.: 88 |
|--|--|--|--|-----------------------------|--------------------|
| Outside View Item# Item# Locati R.O: WallC | Ltern Qfy: 1 [tem# 140 Qty: 1 Location: R.O: 3' 5-3/4" X 4' 6-3/4" WallCond: 4-9/16" | Description Left Hinge Casement, Frame: 41 X 54: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid iG Glazing, Champagne Screen, Champ Hardware w/Butt Hinges, Roto Optr/Lk Hdle/Restrictd Opng Butt Hinges, Fins (per design) | p | Uniterrice 782.16 | Extended 782.16 |
| Notes: | Item# 145 | Right Hingo Casement, Frame: 41 X 54: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShld IG Glazing, Champagne Screen, Champ Hardware w/Butt Hinges, Roto Optr/Lk Hdle/Restrictd Opng Butt Hinges, Fins (per design) | : Architect Series Classic, Clad, ig. Champagne Screen, Champ Idle/Restrictd Opng Butt Hinges, Fins | 782.16 | 782.16 |
| Notes: | Item# 150 Qty: 1 Location: R.O: 4' 11-3/4" X 3' 9" WallCond: 4-9/16" | 2-wide Casement A: Left Hinge Casement, Frame: 29-1/2 X 44-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) B: Right Hinge Casement, Frame: 29-1/2 X 44-1/4: Architect Series Classic, Clad, Model 2, White, 5/8" InsulShid IG Glazing, Champagne Screen, Champagne Hardware, Fins (per design) | X 44-1/4: Architect Series Classic, Glazing, Champagne Screen, 2 X 44-1/4: Architect Series Classic, Glazing, Champagne Screen, | 765.85 | 765.85 |

Thank You For Your Interest In Pella Products

ALL PRICES ARE GOOD FOR 30 DAYS FROM DATE OF QUOTE.

| 3/200 |)5 | ray | JE 44 |
|-----------------------------------|--|------------------------------------|---------------------------|
| \$ 40,881.56 | 2,452.89 | 0000 | \$ 43,334,45 |
| Taxable Subtotal | PA1 at 6.00% None at 0.00% | None at 0.00% Non-taxable Subtotal | Total Deposit Received |
| Della Caler Rounnemative Cimenter | מינים לפולה ליינים היינים היינ | | Date |
| Customer Stonahire | | | Date |

Proposal - Page 8 of 8

CONSULTANTS/CONTRACTORS

8347 OHIO RIVER BLVD. PITTSBURGH, PA 15202 I.D.# 25-1505989 (412) 766-6886

Initial

Insurance Copy

Date: 06/27/03

Page

1

Client : JONATHAN & AMY BORDEN

4838 WOLF RD.

ERIE, PA 16505

Att:

Est. Type:

Acct. : 031550

Claim #:

Est. By:

1/A 1: BASEMENT GENERAL

H = 30' 6^{H} L = 34' 6^{H} H = 7' 2^{H}

PH = 130.00 LF, PL = 130.00 LF, AF = 1052.25 SF, AC = 1052.25 SP, AW = 932.10 SP, WC = 1984.35 SP

Offset 1: OFFSET

 $D = 6' \quad 6^{\text{H}} \quad L = 19' \quad 0^{\text{H}} \quad B = 7' \quad 2^{\text{H}}$

PH = 51.00 LF, PL = 51.00 LF, AF = 123.50 SF, AC = 123.50 SF, AW = 365.67 SF, WC = 489.17 SF

| Line | # | Description | | Qty | | Cost | Total | T/A |
|------|---------|-----------------------------|-------|-------|-----|--------|---------|-----|
| | | | | | | | | |
| | REMOVE | FIRE DEBRIS-FLOOR\WA | LLS | 2.00 | | | | 180 |
| | | | | 3.00 | EA | 15.00 | 45.00 | 180 |
| 3 | INSTALL | SAFETY SHORING | | 2.00 | CD | 920.00 | 1840.00 | 180 |
| 4 | MATERIA | L | | 1.00 | EA | 450.00 | 450.00 | 180 |
| 5 | REMOVE | CEILING JOIST\MISC. | FRM | 2.00 | CD | | | |
| 6 | REMOVE | STEEL BEAM | | 1.00 | EA | 125.00 | 125.00 | 180 |
| 7 | REMOVE | MECHANICALS | | 32.00 | HRS | 55.00 | | |
| 8 | REMOVE | THE STEPS | | 0.50 | | 800.00 | | |
| 9 | CLEAN M | ASONRY WALLS | 12 | 97.77 | _ | | | |
| 10 | | ONC FLOOR | | 75.75 | | | | |
| 11 | | | | 2.00 | | | | |
| 12 | MASONRY | \REPAIR MASONRY MATERIAL | | 1.00 | | | | |
| 13 | | SONRY WALLS | | | | | 300.00 | |
| 14 | | | | 97.77 | | | 843.55 | |
| | | NC. FLOOR | | 75.75 | | 0.65 | 764.24 | 450 |
| 15 | | E STEEL BEAM | 7. | 20.00 | LBS | 1.50 | 1080.00 | 550 |
| 16 | | E STEEL COL | 1 | 40.00 | LBS | 1.50 | 210.00 | |
| 17 | REPLACE | THE CEILING JOIST | 11 | 75.00 | | | | |
| 18 | ADD FOR | SILLS\PLATES\BLOCKI | NG 11 | 75.75 | | | | |
| 19 | REPATE | CONC. AT LALLY POST | 44 | | | | | |
| | | HI MADDI PUSI | | 1.00 | £A | 150.00 | 150.00 | 120 |
| | | | | | | | | |

Work Area Total ===>

\$18433.15

 W/A
 1
 2: LEFT REAR BASEMENT-FINISHED
 W = 15' 0" L = 15' 6" H = 7' 2"

 PH = 61.00 LF, PL = 61.00 LF, AF = 232.50 SF, AC = 232.50 SF, AW = 437.37 SF, WC = 669.87 SF

 Offset 1: CLOSET

 D = 2' 0" L = 4' 0" H = 7' 2"

(c) Copyright 1993, National Estimating Services (tm) Inc. Youngstown, Ohio



JONATHAN & AMY BORDEN 4838 WOLF RD. ERIE, PA 16505

Page 2 Insurance Copy

27/03 Itial

ERIE, PA 16505 Acct. : 031550

PH = 12.00 LF, PL = 12.00 LF, AF = 8.00 SF, AC = 8.00 SF, AW = 86.04 SF, NC = 94.04 SF

| Line | # Description | Qty | | Cost | Total | T/A |
|------|--|----------------|---------------|--------|---------|-----|
| | The radio and state of the stat | | | | | |
| 1 | REPLACE THE FURRING REPL THE STUD FRAME REPL THE RIGID INSUL | 261.00 | SF | 1.00 | 261.00 | 90 |
| 2 | REPL THE STUD FRAME | 261.00 | SF | 1.65 | 430.65 | 90 |
| 3 | REPL THE RIGID INSUL | 261.00 | SF | 0.75 | 195.75 | 350 |
| 4 | REPL THE R-11 BLANKETS | 261.00 | SF | 0.60 | 156.60 | 350 |
| 5 | REPL PLASTIC VAPOR BARRIER | 261.00 | SF | 0.25 | 65.25 | 90 |
| 6 | REPL THE CELLING FURRING | 240,50 | SF | 1.00 | 240.50 | 90 |
| 7 | REPL THE ACC CEIL. TILE | 240.50 | SF | 2.20 | 529.10 | 20 |
| 8 | REPL THE ACC CEIL. TILE REPL THE CROWN TRIM REPL THE DRYWALL WALLS | 73.00 | LF | 1.00 | 73.00 | 600 |
| 9 | REPL THE DRYWALL WALLS | 523.41 | SF | 1.25 | 654.26 | 220 |
| 10 | REPL THE CLOSET DOOR REPL THE ENTRY DOOR | 1.00 | EA | 185.00 | 185.00 | 200 |
| 11 | REPL THE ENTRY DOOR | 1.00 | EA | 185.00 | 185.00 | 200 |
| 12 | (BIRCH FLUSH-STDRD) | | | | | |
| 13 | SEAL\PAINT DOOR\JAMB CASING | 2.00 | EA | 45.00 | 90.00 | 450 |
| 14 | REPL CLOSET PACKAGE REPL THE PANELING | 1.00 | EA | 65.00 | 65.00 | 600 |
| 15 | REPL THE PANELING | 1.00 523.41 | SF | 1.90 | 994.48 | 460 |
| 12 | TO TO THE COURTS TO A RESIDENCE OF COURTS OF THE COURTS OF | ~~~ | | | | |
| | REPL THE PANEL TRIM REPL THE BASE STAIN\FIN. BASE PREP THE CONCRETE REPL THE CARPET REPL THE CARPET PAD REPL THE WALL CARINETS | 73.00 | LF | 2.36 | 172.28 | 600 |
| | STAIN\FIN. BASE | 73.00 | FL | 0.88 | 64.24 | 450 |
| 19 | PREP THE CONCRETE | 240.50 | SF | 0.50 | 120.25 | 100 |
| 20 | REPL THE CARPET | 240.50 | SF | 3.10 | 745.55 | 100 |
| 21 | REPL THE CARPET PAD | 240.50 | SF | 0.50 | 120.25 | 100 |
| 22 | REPL THE WALL CABINETS | 12.00 | \mathbf{LF} | 110.00 | 1320.00 | 70 |
| 23 | REPL THE WINDOW UNITS REPL WINDOW CASING STAIN\FIN WINDOWS | 3.00 | EA | 280.00 | 840.00 | 650 |
| 24 | REPL WINDOW CASING | 30.00 | EA | 1.90 | 57.00 | 650 |
| 25 | STAIN\FIN WINDOWS | 3.00 | EA | 45.00 | 135.00 | 450 |
| | | | | | | |

Work Area Total ===>

\$7831.01

| Line | # Description | Qty | | Cost | Total T/A | |
|------|----------------------------|--------|------|--------------|------------|--|
| | T = | ~-3 | | | 10001 1/11 | |
| | | | | | * | |
| 1 | REPLACE THE FURRING | 261.00 | SF | 1.00 | 261.00 90 | |
| 2 | REPL THE STUD FRAME | | | - | | |
| Z | | 108.00 | SF | 1.65 | 178.20 90 | |
| 3 | ADD FOR PANEL ENCLOSURE | 1.00 | FA | 105.00 | 105.00 90 | |
| | | | | 103.00 | | |
| 4 | REPL THE RIGID INSUL | 261.00 | SF | 0.75 | 195.75 350 | |
| 5 | REPL THE R-11 BLANKETS | 108.00 | C Tr | 0.60 | 64.80 350 | |
| _ | | | | 0.00 | 04.00 330 | |
| 6 | REPL PLASTIC VAPOR BARRIER | 261.00 | SF | 0.25 | 65.25 90 | |
| 7 | REPL THE CEILING FURRING | 240 50 | CE | 1 00 | | |
| , | WHITH THE CHILLIAG LOWKING | 240.50 | or. | 1.00 | 240.50 90 | |
| | | | | | | |

JONATHAN & AMY BORDEN 4838 WOLF RD.

Page Insurance Copy

27/03 tial

ERIE, PA 16505 Acct. : 031550

| Line | # Description | Qty | Cost | Total T/A |
|------|-----------------------------|-----------|--------|------------|
| | | | | |
| 8 | REPL THE ACC CEIL. TILE | 240.50 SF | 2.20 | 529.10 20 |
| 9 | REPL THE CROWN TRIM | 73.00 LF | 1.00 | 73.00 600 |
| 10 | REPL THE DRYWALL WALLS | 523.41 SF | 1.25 | 654.26 220 |
| 11 | REPL THE ENTRY DOOR | 1.00 EA | 185.00 | 185.00 200 |
| 12 | (BIRCH FLUSH-STORD) | | | |
| 13 | SEAL\PAINT DOOR\JAMB CASING | 1.00 EA | 45.00 | 45,00 450 |
| 14 | REPL THE PANELING | 523.41 SF | 1.90 | 994.48 460 |
| 15 | REPL THE PANEL TRIM | 437.37 SF | 0.25 | 109.34 460 |
| 16 | REPL THE BASE | 73.00 LF | 2.36 | |
| 17 | STAIN\FIN. BASE | 73.00 FL | 0.88 | 64.24 450 |
| 18 | PREP THE CONCRETE | 240.50 SF | 0.50 | 120.25 100 |
| 19 | REPL THE CARPET | 240.50 SF | 3.10 | 745.55 100 |
| 20 | REPL THE CARPET PAD | 240.50 SF | 0.50 | 120.25 100 |
| 21 | REPL THE WALL CABINETS | 16.00 LF | 110.00 | 1760.00 70 |
| | | | | |

Work Area Total ===>

\$6683.25

4: MAIN BASEMENT-UNFINISHED 88.68 LF, PL = 88.68 LF, AF = 479.26 SF, AC = 479.26 SF, AM = 635.84 SF, NC = 1115.10 SF


W = 18' 8" L = 25' 8" H = 7' 2"

| Line | # Description | Qty | | Cost | Total T/A |
|------|--------------------------|--------|----|--------|------------|
| 1 | REPL THE STUD FRAME | 32.00 | SF | 1.65 | 52.80 90 |
| 2 | REPL THE CEILING FURRING | 479.26 | SF | 1.00 | 479.26 20 |
| 3 | REPL THE ACC CEIL. TILE | 479.26 | SF | 2.20 | 1054.37 20 |
| 4 | REPL THE ACCESS PANEL | 1.00 | EA | 75.00 | 75.00 600 |
| 5 | REPL THE LAUNDRY TUB | 1.00 | EA | 244.42 | 244.42 480 |
| 6 | FINISH PAINT WALLS | 635.84 | SF | 0.43 | 273.41 450 |
| 7 | REPL THE TRASH BURNER | 1.00 | EA | 425.00 | 425.00 480 |
| 8 | CLEAN-OUT\REPAIR SUMP | 1.00 | EA | 175.00 | 175.00 480 |
| 9 | EPOXY COAT FLOOR | 479.26 | SF | 1.25 | 599.08 450 |

Work Area Total ===>

\$3378.34

| W/A 5: CRAWL SPACE | | y = | 14' 0" L = 24' | 6" H = 3" | 0, |
|--------------------------------------|-----------------|-----------------|-----------------|-----------|----|
| PH = 77.00 LF, PL = 77.00 LF, AF = | 343.00 SF, AC = | 343.00 SF, AW = | 231.00 SP, WC = | 574.00 SP | • |
| Offset 1: OFFSET | | D = | 10° 2" L = 46° | 0° H = 3' | 0# |
| PH = 112.34 LF, PL = 112.34 LF, AF = | 467.82 SF, AC = | 467.82 SF, AW = | 337.02 SP. WC = | 804.84 SF | |
| Offset 2: OFFSET | | D = | 4' 8" L = 34' | 6" E = 3' | 0* |
| PH = 78.34 LF, PL = 78.34 LF, AF = | 161.12 SF, AC = | 161.12 SP, AW = | 235.02 SF, WC = | 396.14 SP | |
| Offset 3: OFFSET | | Ð = | 8' 0" L = 21' | 0# H = 3' | Ð₩ |
| PH = 58.00 LF, PL = 58.00 LF, AF = | 168.00 SF, AC = | 168.00 SF, AW = | 174.00 SF, WC = | 342.00 SP | |
| | | | | | |



JONATHAN & AMY BORDEN 4838 WOLF RD. ERIE, PA 16505 Acct. : 031550 Page 4
Insurance Copy

(27/03) tial

Offset 1 4: OFFSET

D = 14' 6" L = 32' 0" H = 3' 0"

PH = 93.00 LF, PL = 93.00 LF, AF = 464.00 SF, AC = 464.00 SF, AB = 279.00 SF, NC = 743.00 SF

offset / 5: OFFSET

04.00 Sr, AC = 404.00 Sr, AC = 404.00 Sr, AC = 743.00 Sr, AC = 743.00 Sr

D = 6' 0" L = 17' 0" H = 3' 0"

PH = 46.00 LF, PL = 46.00 LF, AF = 102.00 SF, AC = 102.00 SF, AN = 138.00 SF, NC = 240.00 SF

| Line | # Description | Qty | | Cost | Total | T/A |
|------|-------------------------------|---------|----|--------|---------|-----|
| 1 | DEMO INSULATION-PLASTIC-MISC. | 1.50 | CD | 800.00 | 1200.00 | 180 |
| 2 | CLEAN\SEAL SURFACES | 3099.98 | SF | 1.25 | 3874.98 | 150 |
| 3 | REPAIR\REPL FLOOR JOIST | 1.00 | CD | 920.00 | 920.00 | 90 |
| 4 | MATERIAL | 1.00 | EA | 120.00 | 120.00 | 90 |
| 5 | REPL RIGID INSULATION | 426.00 | SF | 2.75 | 1171.50 | 350 |
| 6 | GENERAL DEODORIZE | 1705.94 | SF | 0.10 | 170.59 | 150 |

Work Area Total ===>

\$7457.07

| Line | # Description | Qty | | | | T/A |
|------|---|--------|----|---------|--------|-----|
| | | | | | | |
| 1 | REPLACE THE FURRING | | | | 128.00 | 90 |
| 2 | REPL THE STUD FRAME | 164.91 | SF | 1.65 | 272.10 | 90 |
| 3 | REPL THE STEPS | 1.00 | EA | 1350.00 | | 90 |
| 4 | REPL THE MIDLANDING FRAME | 16.00 | SF | 5.50 | 88.00 | 90 |
| 5 | REPL THE CEILING FURRING | 56.00 | SF | 1.00 | 56.00 | 90 |
| 6 | REPL. THE DRYWALL CEILING | 56.00 | SF | 1.25 | 70.00 | 20 |
| 7 | REPL THE DRYWALL WALLS | 348.91 | SF | 1.25 | 436.14 | 220 |
| 8 | REPL THE ENTRY DOOR | 1.00 | EA | 290.00 | 290.00 | 200 |
| 9 | REPL THE ENTRY DOOR SEAL\PAINT DOOR\JAMB CASING | 1.00 | EA | 45.00 | 45.00 | 450 |
| 10 | REPL THE STEP FINISH\TRIM | 84.00 | SF | 2.53 | 212.52 | 100 |
| 11 | REPL THE HANDRAIL | 16.00 | LF | 6.35 | 101.60 | |
| 12 | STAIN FIN HANDRAIL | 16.00 | LF | 0.88 | 14.08 | 450 |
| 13 | STAIN\FIN STEPS TRIM | 46.00 | LF | 0.88 | 40.48 | |
| 14 | SEAL\PAINT WALLS & CEIL | 404.91 | SF | 0.63 | 255.09 | |
| 15 | REPLACE THE WINDOW UNIT | 1.00 | EA | 340.00 | | |
| 16 | SEAL\PAINT WINDOW | 1.00 | EA | 45.00 | 45.00 | |
| 17 | REPL THE WIND CASING | 14.00 | | 1.90 | | |
| 18 | SEAL\PAINT WIND CASE | 14.00 | | 0.88 | | |

Work Area Total ===>

\$3782.93



JONATHAN & AMY BORDEN 4838 WOLF RD. ERIE, PA 16505 Acct. : 031550 Page 5 Insurance Copy

27/03 tial

| Line | DEMO THE KITCHEN COMPLETE REPL THE CEILING JOIST ADD FOR BLOCKING-SILLS-PLATES REPL STUD FRAME REPL THE WALL INSULATION REPL THE CEILING INSUL REPL THE PLANK SHEATHING REPL THE PLYWOOD SUBFLOOR REPL THE UNDERLAY REPL THE WINDOW LASING REPL THE WINDOW UNITS REPL THE WINDOW CASING SEAL\PAINT DOOR\JAMB CASING SEAL\PAINT DOOR\JAMB CASING SEAL\PRIME WALLS REPL THE BASE STAIN\FIN WINDOWS REPL WIND CASE REPL THE CEILING BEAMS STAIN\FIN BEAMS TEXTURE CEILING SEAL\FIN PAINT CEILING SEAL\FIN PAINT CEILING STAIN FIN WIND CASE REPL KITCHEN CABINETS-PER PLAN\FI CHERRY WOOD CABINETS | Qty | | Cost | Total | T/A |
|------|---|---------|----|-----------|----------|-----|
| 1 | DEMO THE KITCHEN COMPLETE | 1.00 | CD | 800.00 | 800.00 | 180 |
| 2 | REPL THE CEILING JOIST | 378.25 | SF | 2.20 | 832.15 | 90 |
| 3 | ADD FOR BLOCKING-SILLS-PLATES | 378.25 | SF | 1.00 | 378.25 | 90 |
| 4 | REPL STUD FRAME | 800.66 | SF | 1.65 | 1321.09 | 90 |
| 5 | REPL THE WALL INSULATION | 400.00 | SF | 0.60 | 240.00 | 350 |
| 6 | REPL THE CEILING INSUL | 378.25 | SF | 1.03 | 389.60 | 350 |
| 7 | REPL THE PLANK SHEATHING | 378.25 | SF | 1.50 | 567.38 | 90 |
| 8 | REPL THE PLYWOOD SUBFLOOR | 378.25 | SF | 1.25 | 472.81 | 90 |
| 9 | REPL THE UNDERLAY | 378.25 | SF | 1.00 | 378.25 | 90 |
| 10 | REPL THE DRYWALL WALLS-CEILING | 1178.91 | SF | 1.25 | 1473.64 | 220 |
| 11 | REPL THE ENTRY JAMB | 1.00 | EA | 105.00 | 105.00 | 200 |
| 12 | REPL THE WINDOW UNITS | 6.00 | EA | 340.00 | 2040.00 | 650 |
| | REPL THE WINDOW CASING | 40.00 | LF | 1.90 | 76.00 | 600 |
| | SEAL\PAINT DOOR\JAMB CASING | 2.00 | EA | 45.00 | 90.00 | 450 |
| 15 | SEAL\PRIME WALLS | 800.66 | SF | 0.41 | 328.27 | 450 |
| 16 | REPL THE BASE | 98.00 | LF | 2.36 | 231.28 | 600 |
| 17 | STAIN\FIN. BASE | 98.00 | FL | 0.88 | 86.24 | 450 |
| 18 | STAIN\FIN WINDOWS | 6.00 | EA | 45.00 | 270.00 | 450 |
| 19 | REPL WIND CASE | 54.00 | LF | 1.90 | 102.60 | 450 |
| 20 | REPL THE CEILING BEAMS | 3.00 | EA | 210.00 | 630.00 | 600 |
| 21 | STAIN\FIN BEAMS | 3.00 | EA | 95.00 | 285.00 | 450 |
| 22 | TEXTURE CEILING | 378.25 | SF | 0.37 | 139.95 | 450 |
| 23 | SEAL\FIN PAINT CEILING | 378.25 | SF | 0.63 | 238.30 | 450 |
| 24 | STAIN FIN WIND CASE | 54.00 | LF | 0.88 | 47.52 | 450 |
| 25 | REPL KITCHEN CABINETS-PER PLAN\I | PHOTOS | | | .,,,,, | |
| 26 | CHERRY WOOD CABINETS | | | | | |
| 27 | CUSTOM PLYWOOD CONSTRUCTION | | | · | | |
| | KNIFE HINGES | • | | | | |
| 29 | CORTAN REVELED FORE TOD | | | | | |
| 30 | BIRCH VENEER INTERIOR WALL AND BASE CABINETS (INCLUDES TOP-SINK-FAUCETT) ISLAND UNIT | | | | | |
| 31 | WALL AND BASE CABINETS | 1.00 | EA | 13073.00 | 13073.00 | 70 |
| 32 | (INCLUDES TOP-SINK-FAUCETT) | | | 20073.00 | 130,3100 | , 0 |
| 33 | ISLAND UNIT | 1.00 | EA | 4904.00 | 4904.00 | 70 |
| 34 | (INCLUDE TOP & GRILL) | | | .,,,,,,,, | .5000 | , , |
| 35 | - · · · · · · · · · · · · · · · · · · · | 1.00 | EA | 4070.00 | 4070.00 | 70 |
| | (INCLUDES TOP) | 2.00 | | 1070100 | 10/0,00 | |
| 37 | REPL THE SKYLIGHT FRAME\FIN | 1.00 | EA | 220-00 | 220.00 | 20 |
| 38 | REPL THE SKYLIGHT FRAME\FIN REPL THE SKYLIGHT | 1.00 | EA | 480.00 | 480.00 | 650 |
| | | 2.00 | | -100100 | 400.00 | 550 |

JONATHAN & AMY BORDEN 4838 WOLF RD.

Page 6 Insurance Copy

27/03 Itial ERIE, PA 16505 Acct. : 031550

| Line | | | escription | Qty | | Cost | Total T/A |
|------|------|-----|--------------------|--------|----|-------|-------------|
| 39 | REPL | THE | WALLCOVER | 800.66 | SF | 2.10 | 1681.39 450 |
| 40 | REPL | THE | WALLPAPER BORDER | 98.00 | LP | 2.15 | 210.70 450 |
| 41 | REPL | THE | CERAMIC TILE FLOOR | 378.25 | SF | 11.12 | 4206.14 130 |

Work Area Total ===>

\$40368.56

| W/A / 8: MUDROOI | H | | X = | 3' 0" L = 11' 6" H = 8' 2" |
|---------------------|----------------|----------------|----------------|----------------------------|
| PR = 29.00 LP, PL = | 29.00 LF, AF = | 34.50 SP, AC = | 34.50 SF, AW = | 236.93 SF, NC = 271.43 SF |
| Offset ! 1: OFFSET | | | D = | 4' 0" L = 6' 0" H = 8' 2" |
| PH = 20.00 LP, PL = | 20.00 LF, AF = | 24.00 SF, AC = | 24.00 SF, AF = | 163.40 SP, NC = 187.40 SF |
| Offset # 2: CLOSET | | | D ≠ | 5, 0s T = 6, 0s H = 8, 5s |
| PH = 16.00 LP, PL = | 16.00 LF, AF = | 12.00 SF, AC = | 12.00 SF, AF = | 130.72 SP, WC = 142.72 SF |

| Line | # Description | Qty | | Cost | Total | T/A |
|------|--------------------------------|--------|----|--------|--------|-----|
| 1 | DEMO THE MUDROOM COMPLETE | 1.00 | CD | 800.00 | 800.00 | 180 |
| 2 | REPL THE CEILING JOIST | 70.50 | | | | |
| | ADD FOR BLOCKING-SILLS-PLATES | 70.50 | SF | | | |
| | REPL STUD FRAME | 531.05 | SF | 1.65 | 876.23 | 90 |
| 5 | REPL THE WALL INSULATION | 24.00 | SF | 0.60 | 14.40 | 350 |
| 6 | REPL THE CEILING INSUL | 70.50 | SF | 1.03 | 72.62 | 350 |
| 7 | REPL THE PLANK SHEATHING | 70.50 | SF | 1.50 | 105.75 | 90 |
| 8 | REPL THE PLYWOOD SUBFLOOR | 70.50 | SF | 1.25 | 88.13 | 90 |
| 9 | REPL THE UNDERLAY | 70.50 | SF | 1.00 | 70.50 | 90 |
| 10 | REPL THE DRYWALL WALLS-CEILING | 601.55 | SF | 1.25 | 751.94 | 220 |
| 11 | REPL THE INTERIOR DOOR\JAMB | 3.00 | EA | 290.00 | 870.00 | 200 |
| 12 | REPL THE EXTERIOR DOOR | 1.00 | EA | 365.00 | 365.00 | 200 |
| 13 | REPL THE GARAGE DOOR | 1.00 | EA | 365.00 | 365.00 | 200 |
| 14 | SEAL\PAINT DOOR\JAMB CASING | 5.00 | EA | 45.00 | 225.00 | 450 |
| 15 | SEAL\PRIME\PAINT WALLS | 531.05 | SF | 0.63 | 334.56 | 450 |
| 16 | REPL THE BASE | 65.00 | LF | 2.36 | 153.40 | 600 |
| 17 | STAIN\FIN. BASE | 65.00 | FL | 0.88 | 57,20 | 450 |
| 18 | TEXTURE CEILING | 70.50 | SF | 0.37 | 26.09 | 450 |
| 19 | SEAL\FIN PAINT CEILING | 70.50 | SF | 0.63 | 44.42 | 450 |
| 20 | REPL THE CERAMIC TILE FLOOR | 70.50 | SF | 11.12 | 783.96 | 130 |
| | | | | | | |

Work Area Total ===>

\$6229.80

W/A 1 9: POWDER ROOM

PH = 22.00 LF, PL = 22.00 LF, AF = 30.00 SF, AC = 30.00 SF, AN = 179.74 SF, MC = 209.74 SF

